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Contract for Surveying Services Contract No. 18-5IDP1019
ERP Coniract No. 4644

THE STATE OF TEXAS §

COUNTY OF TRAVIS §

CONTRACT FOR SURVEYING SERVICES
Indefinite Deliverable Contract with Work Authorizations

THIS CONTRACT FOR SURVEYING SERVICES is made between the State of Texas, acting through
the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701-2483 (State), and Cobb,
Fendley & Associates, Inc., having a principal business address at 13430 Northwest Freeway, Suite
1100, Houston, Texas 77040 (Surveyor), for the purpose of contracting for surveying services.

BACKGROUND

As part of its responsibilities under Transportation Code, Chapter 202, the State requires land surveys to
determine the location and design needs of roads, streets, and highways throughout the state. The
State has determined that the services of professional land surveyors are sometimes necessary to carry
out the required surveys. Under Texas Government Code, Chapter 2254, Subchapter A, and 43 TAC
§9.30 et seq., the State requested letters of interest from professional land surveyors to assist the State
by providing surveying services. The State has selected the Surveyor and desires to contract for
surveying, described in more detail as follows:

The work to be performed will include various types of professional land surveying services within
and along Right-of-Way and easements in support of preliminary engineering, construction
engineering and maintenance work within the State.

The State and the Surveyor agree as follows.
AGREEMENT

SECTION 1. SCOPE OF SERVICES. The State and the Surveyor will furnish items and perform
services as identified in Attachment B (Services To Be Provided by the State), and Attachment C
(Services To Be Provided by the Surveyor). All services provided by the Surveyor will conform to
standard surveying practices, to the Texas Department of Transportation’s Right of Way Manuals, to the
Survey Manual, to the GPS Manual of Practice, to the Professional Land Surveying Practices Act, to the
General Rules of Procedures and Practices promulgated by the Texas Board of Professional Land
Surveying, to the Texas Society of Professional Surveyors’ Manual of Practice for Land Surveying in
Texas, and to all other applicable rules and regulations.

SECTION 2. CONTRACT PERIOD.
A. Contract Period. The period after this contract becomes effective and before it is terminated is the
Contract Period. This contract becomes effective when executed by both parties and terminates four
years after it becomes effective, unless the Contract Period Is:

(1) modified by written supplemental agreement before the date of termination under Attachment
A (General Provisions), Article 4 (Supplemental Agreements); or

(2) otherwise terminated in accordance with Attachment A (General Provisions), Article 24
(Termination and Remedies).
B. Maximum Contract Period. The maximum Contract Period is the time needed to complete all work
authorizations issued in the first two years of this contract.
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C. Unauthorized Work. The State will make no payment for any work performed or cost incurred
before or after the Contract Period.

SECTION 3. COMPENSATION.
A. Maximum Amount Payable. The maximum amount payable under this contract is shown in
Attachment E (Schedule of Rates). Payment under this contract beyond the end of the current fiscat
biennium is subject to availability of appropriated funds. If funds are not appropriated, this contract shall
be terminated immediately with no liability to either party.
B. Basis of Payment. The basis of payment and reimbursement of costs is set forth in Attachment E
(Schedule of Rates). Satisfactory work progress is a condition of payment.
C. Reimbursement of Eligible Costs. To be eligible for reimbursement, the Surveyor's costs must

(1) be incurred in accordance with the terms of a valid work authorization;

(2) be in accordance with Attachment E (Schedule of Rates); and

(3) comply with cost principles set forth in 48 CFR Part 31.
D. Surveyor Payment of Subproviders. No later than ten days after receiving payment from the
State, the Surveyor shall pay all subproviders for work performed under a subcontract. The State may
withhold all payments that have or may become due if the Surveyor fails to comply with the ten-day
payment requirement. The State may also suspend the work under this contract or any work
authorization until subproviders are paid. This requirement also applies to all lower-tier subproviders,
and this provision must be incorporated into all subcontracts.

SECTION 4. PAYMENT REQUIREMENTS

A. Invoices. The Surveyor shall request payment by submitting the original of an itemized invoice in a
form acceptable to the State. The Surveyor may submit an invoice na more frequently than monthly and
no later than ninety days after performing the work or incurring the cost. For each work authorization, an
invoice shall show the contract number, the work authorization number, the total amount earned to the
date of submission, the amount due as of the date of the invoice, and whether the invoice is for the
completion of all work under the work autharization or for less than all work.

B. Withholding Payments. If payment is withheld, the State shall notify the Surveyor and specify
conditions that would allow the State to release the payment. The State reserves the right to withhold
payment:

(1) If a dispute over the work or costs is not resolved within thirty (30) days:

(2) pending verification that work is satisfactory;

(3) if the Surveyor becomes a delinquent obligor under Family Code, §231.006;

(4) if required work product is not received; or

(5) if the State Comptroller of Public Accounts will not issue a warrant to the Surveyor.

C. Required Reports.

(1) As required in Attachment H, the Surveyor shall submit Progress Assassment Reports on
Exhibit H-3 to report payments made to Disadvantaged Business Enterprises or Historically
Underutilized Businesses. One copy shall be submitted with each invoice.

(2) Before contract closeout, the Surveyor shall submit a Final Report on Exhibit H-4 to the
address set forth in Attachment H.

(3) With each invoice, the Surveyor shall submit a separate progress report showing, for each
work authorization, the percentage of work that was completed during the billing period and the
percentage of work completed to date. The Surveyor shall also submit any written report requested by
the State to document the progress of the work.

D. Subproviders and Suppliers List. The Surveyor must provide the State a list, compiled on Exhibit
H-5/DBE or Exhibit H-6/HUB, of all subproviders and suppliers that submitted quotes or proposals for
subcontracts. This list shall include subproviders' and suppliers’ names, addresses, and telephone

numbers.
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E. Debt to the State. If the State Comptroller of Public Accounts is prohibited from issuing a warrant or
initiating an electronic funds transfer to the Surveyor because of a debt owed to the State, the State
shall apply all payment due the Surveyor to the debt or delinquent tax until the debt or delinquent tax is

paid in full.

SECTION 5. WORK AUTHORIZATIONS. To authorize all work under this contract, the State will issue
work authorizations using form D-1 in Attachment D (Work Authorizations). The Surveyor must sign and
return a work authorization within seven working days after receipt. The Surveyor's failure to accept a
work authorization in a timely manner is grounds for termination of this contract. The State is not
responsible for actions by the Surveyor or costs incurred by the Surveyor except to the extent that the
actions or costs are directly associated with a valid work authorization. Terms and conditions governing
the use of work authorizations are set forth in Attachment A (General Provisions), Article 1 (Work

Autharizations).

SECTION 6. SIGNATORY WARRANTY. The undersigned signatory for the Surveyor warrants that the
signatory is an officer of the organization for which this contract is executed and has the authority to
execute this contract on behalf of the Surveyor. This warranty is made to induce the State to enter into

this contract.

SECTION 7. NOTICES. All notices to either party by the other party will be delivered personally or sent
by U.8. Mail, postage prepaid, to the following respective addresses:

Surveyor: The State of Texas:
Vice President Professional Engineering Procurement Services Director
Cobb, Fendtey & Associates, Inc. Texas Department of Transportation
13430 Northwest Freeway, Suite 1100 125 E. 11" Street
Houston, Texas 77040 Austin, Texas 78701

The notice shall be received by the addressee on the date delivered or deposited in the mail, unless
otherwise provided. Either party may change the above address by sending written notice of such
change to the other in the manner provided.

SECTION 8. INCORPORATION OF PROVISIONS. Attachments A through H are made part of this
contract. The parties shalf comply with the provisions of Attachments A through H as if they were set
forth in full within the body of this contract.

THE SU YOR THE STATE OF TEXAS
< P;;jw/ ’
< \J T “(Signature) - = {Signature}
. Cal Bostwick, P.E. Martin Rodin, P.E., CFM
% (Printed Name) {Printed Name)
Vice President PEPS Division Director
(Title) 10/2¥7®)5
10 I|?0 i 5 0/2%7
T (Date) {Date)
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Attachments to Contract for Surveying Services
Incorporated into the Contract by Reference

Attachments Title
A General Provisions
B Services To Be Provided by the State
C Services To Be Provided by the Surveyor
D Work Authorizations

Form D-1 Work Authorization
Form D-2_Supplemental to a Work Authorization

E Schedule of Rates
F Computer Graphics Files
G Not Applicable
H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded

Professional or Technical Services Contracts ~ See Attachment H
Instructions — Not Applicable
H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral
Professional or Technical Services Contracts — See Attachment H
Instructions — Not Applicable
H-SG Historically Underutilized Business (HUB) Requirements for State
Funded Professional or Technical Services Contracts — State of Texas
HUB. Subcontracting plan required — See Attachment H Instructions
H-SN Historically Underutilized Business (HUB) Requirements for State
Funded Professional or Technical Services Contracts — No State of
Texas HUB ~ Not Applicable
Exhibits Title

H-1 Subprovider Monitoring System Commitment Worksheet

H-2 Subprovider Monitoring System Commitment Agreement
Monthly Progress Assessment Report — Not Applicable
Subprovider Monitoring System Final Report
Federal Subproviders and Supplier Information Not Applicable
HUB Subcontracting Plan (HSP) Prime Contractor Progress
Assessment Report

ITix|T
L HGIE N A
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ATTACHMENT A
GENERAL PROVISIONS
INDEX TO PROVISIONS
Article Title
1 Work Authorizations
2 Supplemental to a Work Authorization
3 Suspension of Work Authorizations
4 Supplemental Agreements
5 Additional Work
6 Progress
7 Personnel, Equipment, and Material
8 Subcontracting
9 Surveyor's Responsibilities
10 Inspection of Work
11 Submission of Work Product
12 Maintenance, Retention, and Audit of Records
12A License for TxDOT Logo Use
13 Civil Rights Compliance
14 Insurance
15 Child Support Certification
16 Ownership of Data
17 Patent Rights
18 Compliance with | aws
19 Noncollusion
20 Debarment Certifications
2 Lobbying Certification
22 Gratuities
23 Conflict of Interest
24 Indemnification
25 Disputes
26 Termination and Remedies
27 Severability
28 Successors and Assigns
29 Prior Contracts Superseded
30 Nepotism Disclosure
31 Office of Management and Budget Audit Requirements
32 Public Information
33 E-Verify Certification
34 Restrictions on Employment of Former State Officers or
Employee
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ATTACHMENT A
GENERAL PROVISIONS

ARTICLE 1. WORK AUTHORIZATIONS

A. Use. The Surveyor shall not begin any work until the State and the Surveyor have signed a work
authorization for the work. The State will make no payment for any work performed or cost incurred
before a work authorization is fully executed or after the completion date specified in the work
authorization. The completion date for a work authorization may not extend beyond the Contract
Period. All work authorizations must be issued within two years after this contract is fully executed.
B. Contents. Each work authorization shall specify (1) the scope of work to be performed; (2)a
period of performance with a beginning and ending date; (3) a full description of the work to be
performed; (4) a work schedule with milestones; (5) a maximum cost; (6) whether the basis of
payment is lump sum, unit cost, or specified rate; and (7) a work authorization budget calculated
using rates set forth in Attachment E (Schedule of Rates). Additional contract terms and conditions
may not be included in a work authorization. A work authorization may not waive any responsibilities
or obligations contained in this contract. In the event of any conflict in terms and conditions between
a work authorization and this contract, the terms and conditions of this contract shall prevail. Each
work authorization shall be signed by both parties and become a part of this contract.

C. Budget. A work authorization budget shall set forth in detail (1) a list of the work to be performed:
(2) the computation of the cost of the work described in the work authorization; and (3) the maximum
amount payable under the work authorization. The State will not pay items of cost that are not
authorized under Attachment E (Schedule of Rates) and will not pay rates that exceed those
authorized in Attachment E (Schedule of Rates),

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is
the State’s intent to issue work authorizations under this contract, the Surveyor shall have no cause of
action based on the State's failure to issue work authorizations under this contract or on the number
of work authorizations issued.

E. Emergency Work Authorizations. The State, in its sole discretion, may accept the Surveyor's
signature on a faxed copy of a work authorization as satisfying the Surveyor's obligation to execute
the work authorization if the signed original is received by the State within five business days after the

State's receipt of the fax.

ARTICLE 2. SUPPLEMENTAL TO A WORK AUTHORIZATION

A. Necessity of Supplemental to a Work Authorization. Work under a work authorization is
limited to the work specified in the work authorization. Before any work may be performed that is not
specified in a work authorization and before any additional costs are incurred, the parties shall
execute a supplemental to a work authorization in the form set forth as Form D-2 in Attachment D
(Work Authorizations). A supplemental to a work authorization may not be executed after the
expiration of the work authorization it is supplementing or outside the Contract Period. Under no
circumstances will the State pay more than the maximum amount payable set forth in Attachment E
(Schedule of Rates), as it may be amended by supplemental agreement from time to time.

B. Extension of Time. If the Surveyor determines or reasonably anticipates that the work
authorized in a work authorization cannot be completed before the specified completion date, the
Surveyor shall promptly notify the State. In its sole discretion, the State may agree to extend the
work authorization period by joint execution of a supplemental to a work authorization.

C. Change in Scope. The scope of work authorized in a work authorization may only be altered
through execution of a supplemental to a work authorization. If the change in scope affects the
amount payable under a work autharization, a revised work authorization budget shall be
incorporated in the supplemental to a work authorization.
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ARTICLE 3. SUSPENSION OF WORK AUTHORIZATIONS

A. Notice. The State may suspend a work authorization without terminating this contract by notifying
the Surveyor orally. Oral notification must be followed by written confirmation.

B. Reinstatement. The state may reinstate a suspended work authorization by giving written natice.
Unless waived in writing by the parties, the reinstatement will be effective sixty business days after
the notice is provided.

C. Contract Period Not Affected. Suspension of a work authorization does not affect the Contract
Period. The work authorization will terminate under its own provisions or at the end of the Contract
Period, whichever occurs first, unless this contract, the work authorization, or both are amended to
authorize additional time, as appropriate.

D. Limitation of Liability. The State is not liable for work performed or costs incurred before the
date authorized by the State to begin work, during periods when work is suspended, or after the
completion date of the work authorization, or after the Contract Period.

ARTICLE 4. SUPPLEMENTAL AGREEMENTS
The terms of this contract may be modified by Supplemental Agreement. A supplemental agreement
must be fully executed within the Contract Period.

ARTICLE 5. ADDITIONAL WORK

A. Notice. If the Surveyor believes that any assigned work is beyond the scope of this contract or
any work authaorization issued under this contract, the Surveyor shall promptly notify the State in
writing and demonstrate how the assigned work constitutes additional work.

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the
State shall so advise the Surveyor. The parties may then execute a supplemental agreement, a work
authorization, or a supplemental to a work authorization, as appropriate.

C. Waiver of Rights. By failing to comply with this article, the Surveyor waives any right to
compensation or reimbursement with regard to additional work.

ARTICLE 6. PROGRESS
A. Communications. From time to time during the progress of the work, the Surveyor shall confer

with the State. The Surveyor shall prepare and present all information that is requested by the State
or is necessary for the State to evaluate the work.

B. Reports. The Surveyor shall promptly advise the State in writing of events that may have a
significant effect on the progress of a work authorization.

(1) The Surveyor shall promptly advise the State in writing of any problems, delays, or
adverse conditions that will materially affect the ability to meet goals on schedule. This disclosure will
be accompanied by statement of the action taken or contemplated and any state or federal
assistance needed to resolve the situation.

(2) The Surveyor shall also promptly advise the State in writing of favorable developments or
events that enable meeting goals sooner than anticipated.

ARTICLE 7. PERSONNEL, EQUIPMENT, AND MATERIAL

A. Surveyor Resources. The Surveyor shall maintain an office, employ sufficient personnel, and
possess adequate equipment to perform the services required under this contract. The Surveyor
certifies that it currently has adequate quaiified personnel in its employment for performance of the
services required under this contract or that it will be able to obtain adequate qualified personnel from
sources other than the State.

B. Removal of Contractor Employee. All employees of the Surveyor assigned to this contract shall
have sufficient knowledge and experience to enable them to perform the duties assigned to them.
The State may require the Surveyor to remove any employee from work authorized in this contract if
in the sole opinion of the State, the work of that employee does not comply with this contract or the
conduct of that employee Iis detrimental to the work.
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C. Removal of Project Manager. The Surveyor shall notify the State in writing as soon as possible
after a project manager is removed from work on this contract and shall give the reason for the
removal. In any event, this notice must be given no later than three business days after the removal.
D. State Approval of Replacement Project Manager. The Surveyor may not replace the project
manager, temporarily or permanently, without the advance written approval of the State.

E. Ownership of Acquired Property. Except to the extent that a specific provision of this contract
states fo the contrary, the State shall own all intellectual property acquired or developed under this
contract and all equipment purchased by the Engineer or its subcontractors under this contract. All
intellectual property and equipment owned by the State shall be delivered to the State when the

confract terminates.

ARTICLE 8. SUBCONTRACTING

A. Prior Approval. The Surveyor shall not assign, subcontract, or transfer any professional services
related to the work under this contract without the advance written approval of the State.

B. Required Provisions. All subcontracts for professional services shall include the provisions
contained in Attachment A (General Provisions) and any other provisions required by law.

C. Surveyor Responsibilities. A subcontract does not relieve the Surveyor of any responsibilities
under this contract.

ARTICLE 9. SURVEYOR'S RESPONSIBILITIES

A. Accuracy. The Surveyor shall be responsible for the accuracy of work and shall promptly make
any revisions or corrections made necessary by its errors, omissions, or negligent acts. The
Surveyor's responsibility for revisions and corrections under this article will be determined by the
State. Errors made by the Surveyor will remain the Surveyor’s responsibility as long as allowed by
applicable law. If the Surveyor submits work that does not comply with the terms of this contract, the
State shall instruct the Surveyor to take actions necessary to bring the work into compliance with this
contract. No additional compensation shall be paid for work performed under this paragraph.

B. Seal. The Surveyor shall sign, seal, and date all appropriate surveying submissions to the State
in accordance with the Texas Surveying Practice Act and the rules of the Texas Board of Professional

Land Surveying.

ARTICLE 10. INSPECTION OF WORK

A. Review Rights. Authorized representatives of the State and, when federal funds are used, the
U.S. Department of Transportation shall have the right at all reasonable times to review the work
performed under this contract and the premises in which work is being performed.

B. Reasonable Access. The Surveyor shall provide and require its subproviders to provide all
reasonable facilities and assistance for the safety and convenience of state or federal representatives

in the performance of their duties.

ARTICLE 11. SUBMISSION OF WORK PRODUCT

At the State's request, all work product shall be submitted in preliminary form for approval by the
State before the final work product is issued. The State's comments on the Surveyor's preliminary
work product shall be addressed in the final work product.

ARTICLE 12. MAINTENANCE, RETENTION, AND AUDIT OF RECORDS

A. Retention Period. The Surveyor shall maintain all books, documents, papers, accounting
records, and other evidence pertaining to costs Incurred and services provided {(Records). The
Surveyor shall make the Records available at its office during the Contract Period and for seven
years from the date of final payment under this contract, until completion of all audits, or until pending
litigation has been completely and fully resolved, whichever occurs last.

B. Availability. The State, the Federal Highway Administration, the United States Department of
Transportation, its Office of Inspector General, the State Auditor's Office, and the United States
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Comptroller General shall have access to the Records for the purpose of making audits,
examinations, excerpts, and transcriptions.

C. State Auditor. The State Auditor may conduct an audit or investigation of any entity receiving
funds from the state directly under this contract or indirectly through a subcontract under this contract.
Acceptance of funds directly under this contract or indirectly through a subcontract under this contract
acts as acceptance of the authority of the state auditor, under the direction of the legislative audit
committee, to conduct an audit or investigation in connection with those funds. An entity that is
subject to an audit or investigation must provide the State Auditor with access to any information the
State Auditor considers relevant to the investigation or audit.

ARTICLE 12 A. LICENSE FOR TxDOT LOGO USE

A. Grant of License; Limitations. The Surveyor is granted a limited revocable non-exclusive
license to use the registered TxDOT trademark logo (TxDOT Flying “T") on any deliverables prepared
under this contract that are the property of the State. The Surveyor may not make any use of the
registered TxDOT trademark logo on any other materials or documents unless it first submits that
request in writing to the State and receives approval for the proposed use. The Surveyor agrees that
it shall not alter, modify, dilute, or otherwise misuse the registered TxDOT trademark logo or bring it
into disrepute.

B. Notice of Registration Required: The Surveyor's use of the Flying ‘T* under this article shall be
followed by the capital letter R enclosed within a circle (®) that gives notice that the Flying ‘T is
registered in the United States Patent and Trademark Office (USPTO).

C. No Assignment or Sublicense. The Surveyor may not assign or sublicense the rights granted
by this article without the prior written consent of the State.

D. Term of License. The license granted o the Surveyor by this article shall terminate at the end of

the term specified in Article 2 of this contract.

ARTICLE 13. CIVIL RIGHTS COMPLIANCE
A. Compliance with Regulations. The Surveyor shall comply with the regulations of the U.S.
Department of Transportation, 49 CFR Parts 21, 25, 27, and 28, as they relate to nondiscrimination,
and with Executive Order 11246, tited Equal Employment Opportunity, as amended by Executive
Order 11375. These reguiations and orders are collectively referred to as the Regutations.
B. Nondiscrimination. The Surveyor, with regard to the work performed by it during this contract,
shall not discriminate on the basis of race, color, sex, national origin, age, religion, or disability in the
selection and retention of subcontractors, including procurement of materials and leases of
equipment.
C. Solicitations for Subcontracts. in all solicitations for work to be performed under a subcontract,
including procurement of materials or leases of equipment, each potential subcontractor or supplier
shall be notified by the Surveyor of the Surveyor's obligations under this contract and the Regulations
relative to nondiscrimination on the basis of race, color, sex, national origin, age, religion, or disability.
D. Information and Reports. The Surveyor shall provide all information and reports required by the
Regulations or by directives issued under the Regulations. The Surveyor shall also permit access to
its books, records, accounts, other sources of information, and to its facilities, to the extent they are
determined by the Texas Department of Transportation or the Federal Highway Administration to be
pertinent to ascertaining compliance with the Regulations or directives issued under the Regulations.
If any information requested of the Surveyor is in the exclusive possession of another who fails or
refuses to furnish this information, the Surveyor shall so certify to the Texas Department of
Transportation or the Federal Highway Administration, as appropriate, and shall explain in detail the
efforts it has made to obtain the information.
E. Sanctions for Noncompliance. If the Surveyor does not comply fully with the nondiscrimination
provisions of this contract, the State shall impose whatever contract sanctions it or the Federal
Highway Administration considers appropriate, including:

1. Withholding payments until the Surveyor complies; or
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2. Terminating or suspending this contract, in whole or in part.
F. Incorporation of Provisions. The Surveyor shall include the provisions of paragraphs (A)
through (E) in every subcontract, including procurement of materials and leases of equipment, unless
exempted by the Regulations or directives issued under the Regulations. If the Surveyor becomes
involved in or is threatened with litigation with a subcontractor or supplier as a result of its inclusion of
these provisions, the Surveyor may ask the State to enter into that litigation to protect the interests of
the State and may ask the United States to enter into that litigation to protect the interests of the

United States.

ARTICLE 14. INSURANCE

The Surveyor certifies that it has insurance on file with the Contract Services, of the Texas
Department of Transportation in the amount specified on Texas Department of Transportation Form
1560-CSS. The Surveyor certifies that it will keep current insurance on file with that office for the
duration of the Contract Period. If insurance lapses during the Contract Period, the Surveyor shalt
cease work until a new certificate of insurance is provided.

ARTICLE 15. CHILD SUPPORT CERTIFICATION

Under Section 231.006, Texas Family Code, the Surveyor certifies that the individual or business
entity named in this contract, bid, or appiication is not ineligible to receive the specified grant, loan, or
payment and acknowledges that this contract may be terminated and payment may be withheld if this
certification is inaccurate. If the above certification is shown to be false, the Surveyor is fiable to the
state for attomey’s fees, the cost necessary to complete the contract, including the cost of advertising
and awarding a second confract, and any other damages provided by law or the contract. A child
support obligor or business entity ineligible to receive payments because of a payment delinquency of
more than thirty (30) days remains ineligible untii: all arrearages have been paid; the obligor is in
compliance with a written repayment agreement or court order as to any existing delinquency; or the
court of continuing jurisdiction over the child support order has granted the obligor an exemption from
Subsection (a) of Section 231.006, Texas Family Code, as part of a court-supervised effort to improve
earnings and child support payments.

ARTICLE 16. OWNERSHIP OF DATA

A. Work for Hire. All services provided under this contract are considered work for hire, and all
data, basic sketches, charts, calculations, plans, specifications, and other documents created or
collected under the terms of this contract are the property of the State.

B. Disposition of Documents. All documents and data prepared by the Surveyor and all
documents and data furnished fo the Surveyor by the State shall be delivered to the State at its
request. The Surveyor, at its own expense, may retain copies of documents or any other data that
have been furnished the State under this contract, but use of the documents or data is subject to
permission by the State.

C. Release of Survey Data and Documents. The Surveyor will not release any survey data or
documents created or collected under this contract except to its subproviders and to the extent
necessary to complete this contract. All subcontracts shall include a provision that acknowledges the
State’s ownership of the survey data and documents and prohibits its use except to the extent
necessary to complete this contract. The Surveyor is responsible for any improper use of survey data
or documents by its employees, officers, or subproviders, including costs, damages, or other liability
resuiting from improper use. Neither the Surveyor nor any subprovider may charge a fee for survey
data or documents.

ARTICLE 17. PATENT RIGHTS
The State and the U. S. Department of Transportation shall have the royalty-free, nonexclusive, and
irrevocable right to use and to authorize others to use any patents developed by the Surveyor under
this contract.
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ARTICLE 18. COMPLIANCE WITH LAWS

The Surveyor shall comply with all applicable federal, state, and local laws, statutes, codes,
ordinances, rules, and regulations and with the orders and decrees of any court and of any
administrative body or tribunal in any manner affecting the performance of this contract, including
worker's compensation laws, minimum and maximum salary and wage statutes and regulations,
nondiscrimination laws, and licensing laws and regulations. At the request of the State, the Surveyor
shail furnish satisfactory proof of its compliance with this article.

ARTICLE 19. NONCOLLUSION

A. Warranty. The Surveyor warrants that it has not employed or retained any company or person,
other than a bona fide employee working solely for the Surveyor, to solicit or secure this contract and
that it has not paid or agreed to pay any company or Surveyor any fee, commission, percentage,
brokerage fee, gifts, or any other consideration, contingent on or resuiting from the award or making
of this contract.

B. Liability. For breach or violation of this warranty, the State shall have the right to annul this
contract without incurring any liability or in its discretion, to deduct from the contract price or
compensation or otherwise to recover the full amount of the fee, commission, percentage, brokerage
fee, gifts, or other consideration.

ARTICLE 20. DEBARMENT CERTIFICATIONS

The parties are prohibited from making any award at any tier to any party that is debarred or
suspended or otherwise excluded from or ineligible for participation in Federal Assistance Programs
under Executive Order 12549, “Debarment and Suspension.” By executing this agreement, the
Surveyor certifies that it is not currently debarred, suspended, or otherwise excluded from or ineligible
for participation in Federal Assistance Programs under Executive Order 12549, The parties to this
contract shall require any party to a subcontract or purchase order awarded under this contract to
certify its eligibility to receive Federal funds and, when requested by the State, to furnish a copy of the

certification.

ARTICLE 21. LOBBYING CERTIFICATION
In executing this contract, the signatories certify to the best of his or her knowledge and belief, that:
A. Payment of Funds. No federal appropriated funds have been paid or will be paid by or on behalf
of the parties to any person for influencing or attempting to influence an officer or employee of any
federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any federal contract, the making of any
federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any federal contract, grant, ioan, or
cooperative agreement.
B. Certification Status. The Surveyor certifies that it is not:

1. a person required to register as a lobbyist under Chapter 305, Government Code:

2. a public relations firm; or

3. a government consuitant.
C. Disclosure Form. if any funds other than federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with federal contracts, grants, loans, or cooperative agreements, the signatory for the
Funding Agency shall complete and submit the federal Standard Form-LLLL, “Disclosure Form to
Report Lobbying,” in accordance with its instructions.
D. Subawards. The parties shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
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under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

E. Penalties. Submission of this certification is a prerequisite imposed by Title 31 U.S.C. §1352 for
making or entering into this transaction. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

ARTICLE 22. GRATUITIES

A. Employees Not To Benefit. Employees of the Texas Department of Transportation may not
accept any benefit, gift, or favor from any person wha is doing business with or who reasonably
speaking may do business with the State under this contract. The only exceptions are ordinary
business lunches and items that have received the advance written approval of the Executive Director
of the Texas Department of Transportation.

B. Liability. The State may terminate this contract if the Surveyor or any other person who is doing
business with or who reasonably speaking may do business with the State under this contract offers
benefits, gifts, or favors to State employees in violation of this policy.

ARTICLE 23. CONFLICT OF INTEREST

The Surveyor represents that the firm has no conflict of interest that would in any way interfere with
its or its employees’ performance of services for the department or which in any way conflicts with the
interests of the department. The Surveyor further certifies that this agreement is not barred because
of a conflict of interest pursuant to Texas Government Code, Section 2261.252, between it and the
State. Specifically, the Surveyor certifies that none of the following individuals, nor any or their family
members within the second degree of affinity or consanguinity, owns 1% or more interest, or has a
financial interest as defined under Texas Government Code, Section 2261.252(b), in the firm: any
member of the Texas Transportation Commission, TxDOT's Executive Director, General Counsel,
Chief of Procurement and Fisld Support Operations, Director of Procurement, or Director of Contract
Services. The firm shall exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict with the department's interests.

ARTICLE 24. INDEMNIFICATION

A. Errors, Omissions, Negligent Acts. The Surveyor shall indemnify the State and its officers and
employees from all claims and liability that result from any error, omission, or negligent act of the
Surveyor or of any person employed by the Surveyor under this contract.

B. Attorney Fees. The Surveyor shall also indemnify the State from any and all expense, including
attorney fees that may be incurred by the State in litigation or otherwise, to the extent that the
expense resuits from any error, omission, or negligent act of the Surveyor or of any person employed
by the Surveyor under this contract.

ARTICLE 25. DISPUTES

A. Procurements by the Surveyor. The Surveyor shall be responsible for the resolution of any
claim arising out of any procurement made by the Surveyor in support of the services authorized by
this contract.

B. Disputes Concerning Work or Cost. Any dispute concerning this contract or work or rates
under this contract shall be resolved under 43 TAC §9.2.

ARTICLE 26. TERMINATION AND REMEDIES
A. Causes. This coniract may be terminated by:
1. Written agreement of the parties;
2. Written notice from either party because the other party did not fulfill its contractual

obligations; or
3. Thirty days' written notice from the State, with or without cause.
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B. Payments Due After Termination. if the State terminates this contract, the State will not be
liable for any fees other than those that are due at the time of termination. If this contract is
terminated under Article 26(A)(3), the Surveyor shall not incur costs during the thirty days after notice
is given if those costs are more than the costs incurred during the immediately preceding thirty days.
C. Value of Completed Work. The State shall determine the value of any work that has been done
at the time of termination. Compensation for partial work shall be calcutated on the basis of the
percentage of work completed at the time of termination. In making that calculation, the State will
consider

1. Actual costs incurred, not to exceed the rates set forth in Attachment E (Schedule of
Rates), in performing the work to the date of termination;

2. The amount of work that was satisfactorily completed as of the date of termination:;

3. The value of the work that is usable to the State;

4. The cost to the State of employing another firm to complete the required work;

5. The time required to employ another firm to complete the work;

6. Other factors that affect the value to the State of the work performed.
D. Payment of Additional Costs. If this contract is terminated under Article 26(A)2), the State may
take over the project and prosecute the work to completion. The Surveyer shall be liable to the State
for any additional cost to the State caused by the termination.
E. Excusable Delays. Except with respect to defaults by subproviders, the Surveyor will not be
considered in defauit for any failure that arises out of causes beyond the control and without the
negligence of the Surveyor. These include acts of God or the public enemy, acts of the Government
in its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes, and unusually severe weather.
F. Surviving Requirements. Except for provisions that specifically establish responsibilities that
extend beyond the Contract Period, termination and payment under this article extinguish the rights,
duties, and obligations of the State and the Surveyor under this contract.
G. Remedies. This contract shall not be considered as specifying the exclusive remedy for any
default. All legal remedies may be pursued by either party and shall be cumulative.

ARTICLE 27. SEVERABILITY
If any provision in this contract is for any reason held to be invalid, illegal, or unenforceable in any

respect, that invalidity, illegality, or unenforceability shall not affect any other provision of this contract.
In that case, this contract shall be construed as if the invalid, illegal, or unenforceable provision had
never been contained in it.

ARTICLE 28. SUCCESSORS AND ASSIGNS

The Surveyor and the State bind themselves and their successors, executors, administrators, and
assigns to each other party of this contract and to the successors, executors, administrators, and
assigns of each other party with regard to all covenants of this contract. The Surveyor shall not
assign, subcontract, or transfer its interest in this contract without the written approval of the State.

ARTICLE 29. PRIOR CONTRACTS SUPERSEDED
This contract constitutes the sole agreement of the parties for the services authorized in it and
supersedes any prior understandings or written or oral contracts between the parties respecting its

subject matter.

ARTICLE 30. NEPOTISM DISCLOSURE
A. In this section the term “relative” means:
(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew,
spouse, child, grandchild, or great grandchild, or
(2) the grandparent, parent, sibling, child, or grandchild of the person’s spouse.
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B. A notification required by this section shall be submitted in writing to the person designated to
receive official notices under this contract and by first-class mail addressed to Contract Services
Office, Texas Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice
shall specify the Surveyor's firm name, the name of the person who submitted the notification, the
contract number, the district, division, or office of TxDOT that is principally responsible for the
contract, the name of the relevant Surveyor employee, the expected role of the Surveyor employee
on the project, the name of the TxDOT employee who is a relative of the Surveyor employee, the title
of the TxDOT employee, the work location of the TxDOT employee, and the nature of the
relationship.

C. By executing this contract, the Surveyor is certifying that the Surveyor does not have any
knowledge that any of its employees or of any employees of a subcontractor who are expected to
work under this contract have a relative that is employed by TxDOT unless the Surveyor has notified
TxDOT of each instance as required by subsection (b).

D. if the Surveyor learns at any time that any of its employees or that any of the employees of a
subcontractor who are performing work under this contract have a relative who is employed by
TxDOT, the Surveyor shall notify TxDOT under subsection (b) of each instance within thirty days of
obtaining that knowledge.

E. If the Surveyor violates this section, TxDOT may terminate the contract immediately for cause,
may impose any sanction permitted by law, and may pursue any other remedy permitted by law.

ARTICLE 31. OFFICE OF MANAGEMENT AND BUDGET AUDIT REQUIREMENTS
The parties shall comply with the requirement of the Single Audit Act of 1984, P.L. 98-502, ensuring
that the single audit report includes the coverage stipulated in OMB Circular A-133.

ARTICLE 32. PUBLIC INFORMATION AND CONFIDENTIALITY

The Surveyor is required to make any information created or exchanged with the state pursuant to
this contract, and not otherwise excepted from disclosure under the Texas Public Information Act,
available in a format that is accessible by the public at no additional charge to the state.

ARTICLE 33. E-VERIFY CERTIFICATION

Pursuant to Executive Order RP-80, the surveyor certifies and ensures that for all contracts for
services, the surveyor shall, to the extent permitted by law, utilize the United States Department of
Homeland Security’s E-Verify system during the term of this agreement to determine the eligibility of:
1. Ali persons employed by the surveyor during the term of this agreement to perform duties
within the State of Texas; and
2.  All persons, including subcontractors, assigned by the surveyor to perform work pursuant to
this agreement.
Violation of this provision constitutes a material breach of this agreement.

ARTICLE 34. RESTRICTIONS ON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE

The Engineer shall not hire a former state officer or employee of a state agency who, during the period of state
service or employment, participated on behalf of the state agency in this agreement's procurement or its
negotiation until after the second anniversary of the date of the officer's or empioyee’s service or employment

with the state agency ceased.
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ATTACHMENT B
SERVICES TO BE PROVIDED BY THE STATE

Subject to availability, the services to be provided or performed by the State will
include, but not be limited to, the following items:

A.

B
C.
D

L @ M m

ES

Name, address and phone number of the State’s Project Manager.
Specifications requirements for all surveys.
Periodically inspect equipment and procedures of the Surveyor.

Maintain oversight of all services provided by the Surveyor through periodic
inspections.

Control, Section and Job Number (CSJ).

Copies of the latest Horizontal and Vertical Control Data.

Approved Schematic Design Layout, if any.

Planimetric (2D) and Digital Terrain Model (3D) Files.

Approved district design standards including Title Sheets with Title Blocks.
Diagrams, sketches, photographs, and other applicable documents.
Current Right-of-Way (ROW) Geo-Database Templates.

ROW Mapping Check List (s).

Existing ROW maps.

Access to State’s Real Time Kinematic (RTK) Virtual Reference Station (VRS)
Network via License Agreement.

Required Horizontal and Vertical Datum {o be used.

3.5" Aluminum Disks {ROW, Benchmark and Global Positioning System (GPS)
Control).

Metal Delineator Post (Wing Channel Post).
Delineator Placement Detail Sheet.

8 2" x 11" Survey Control Data Sheet form in Microsoft Office Word 2010.
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T. The State's current Level Library Files.
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ATTACHMENT C
SERVICES TO BE PROVIDED BY THE SURVEYOR

General Standards

All surveys must meet or exceed the standards set in the Professional Land Surveying
Practices Act, the General Rules of Procedures and Practices promulgated by the
Texas Board of Professional Land Surveying (TBPLS), and the Texas Department of
Transportation (TxDOT) IxDOT Survey Manual, latest edition, and shall be
accomplished in an organized and professional manner, subject to the approval of the

State.

The Surveyor shall use the State's ROW Vol. 1 - Procedures Preliminary to Release,
(online at: http://onlinemanuals.txdot.gov/txdotmanuals/ppr/index.htm) and the TxDOT
Survey Manual, latest edition, as the basis for the format and preparation of all right-of-
way documents produced, including Right-of-Way (ROW) maps, property descriptions
(including parcel plats), and other Right-of-Way work products, unless otherwise
specified by the State.

The surveyor shall use the North American Datum of 1983 (NAD83), Texas Coordinate
System of 1983 (State Plane Coordinates), applicable to the zone or zones in which the
work is performed, with values in U.S. Survey Feet, as the basis for all horizontal
coordinates derived, unless otherwise directed by the State. The Surveyor shall use the
datum adjustment currently in use by the State unless otherwise specified by the State.

Project or surface coordinates must be calculated by applying a Combined Adjustment
Factor (CAF) to State Plane Coordinate values. The State may direct the Surveyor to
use a specific CAF for a project to: a) match existing or ongoing projects, b) conform to
a county-wide surface adjustment factor, or c) be calculated specifically for the project

area.

Elevations must be based on the North American Vertical Datum 88 (NAVD88), unless
otherwise specified by the State.

All GPS work, whether primary control surveys or other, must meet or exceed the
current TxDOT Survey Manual, latest edition, to the order of accuracy specified in the
categories listed below or in a work authorization. If the order of accuracy is not
specified in this Contract or in a work authorization, the work must meet or exceed the
order of accuracy specified in the publications listed in this paragraph.

All conventional horizontal and vertical control surveys must meet or exceed the TxDOT
Survey Manual, latest edition, and the Texas Society of Professional Surveyors (TSPS)
Manual of Practice for Land Surveying in the State of Texas, latest edition, to the order
of accuracy specified, and in the categories listed beiow or in a work authorization. [f
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the order of accuracy is not specified in this Contract or in a work authorization, the
work must meet or exceed the order of accuracy specified in the publications listed in

this paragraph.

In order to ensure accuracy and accountability of the services provided under this
Contract, the State may require the Surveyor to certify work performed under this
Contract as true and correct according to FGCS standards, the TxDOT Survey Manual,
latest edition, or the TSPS Manual of Practice for Land Surveying in the State of Texas,

as may be applicable.

The Surveyor shall provide temporary signing and traffic control in and around survey
operations, the signing and traffic control shall comply with provisions of the Texas
Manual of Uniform Traffic Control Devices. All signs, flags and safety equipment shali
be provided by the Surveyor. The Surveyor shall notify the Public Information Office of
the District where the work is to be performed at least five working days in advance of
any lane closures.

The Surveyor shall provide all personnel, equipment, and materials necessary for the
performance of the activities required by this agreement or by any work authorization.

The Surveyor shall provide Survey Data (original and processed) to the State on a
compact disk or other approved medium. The Survey Data must be fully compatible
with the State's computer system and with programs in use by the State at the time of
the submission, without further modification or conversion. The current program
formats used by the State are: Microsoft Office Word 2010 for word processing,
MicroStation V8i and GEOPAK Survey for graphics applications and ArcGIS for its Geo-
Database platform. Data collection programs must be compatible with the current import
formats aflowed by GEOPAK Survey and be attributed with current Feature Codes.
These programs may be replaced at the discretion of the State.

Variations from these software applications ar other requirements listed above shall only
be allowed if requested in writing by the Surveyor and approved by the State.

The Surveyor shall perform Quality Controi/Quality Assurance on all procedures, field
surveys, data, and products prior to delivery to the State. The State may also require
the Surveyor to review the survey work performed by other surveyors. If, at any time,
during the course of reviewing a submittal of any item it becomes apparent to the State
that the submittat contains errors, omissions, and inconsistencies, the State may cease
its review and return the submittal to the Surveyor immediately for appropriate action by
the Surveyor. A submittal returned to the Surveyor for this reason is not a submittal for
purposes of the submission schedule.

The Standards for services that are not boundary-related but that relate to surveying for
engineering projects may be determined by the construction specifications, design
specifications, or as specified by the State.
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Specific Work To Be Performed

The Surveyor shall perform surveying services for projects and locations as directed by
the State per the function codes and description of work provided befow.

FUNCTION CODE 130(130) — RIGHT-OF-WAY (ROW) DATA

ROW Mapping

ROW Mapping includes the performance of on the ground surveys and
preparation of parcel maps, legal descriptions (metes and bounds descriptions),
and right-of-way maps.

1.

PURPOSE

The purpose of right-of-way mapping is to prepare documents suitable for
the acquisition of real property interests and the probable issuance of a

titie policy.

DEFINITIONS

For purposes of this Contract, the following definitions shall apply:

a.

Abstract Map (Working Sketch) — A drawing to scale prepared from
record documents depicting proposed right-of-way lines, existing
right-of-way lines, easement lines, and private property lines with
relevant grantee names, recording data, and recording dates.

Closure/Area Calculation Sheet — A computer generated print-out
of the area and the perimeter bearings, distances, curve data, and
coordinates of an individual parcel of land to be acquired.

Denial of Access Line — A line which indicates specific location
where access to the roadway is denied.

Property Description — A document prepared as an exhibit for the
conveyance of a property interest, reflecting a boundary survey,
signed and sealed by a Registered Professional Land Surveyor
(RPLS), attached to an acquisition deed as Exhibit A, and consists
of the following two (2) parts:

i. A written metes and bounds description delineating the area and

the boundary and describing the location of an individual parcel of
land unique to alt other parcels of land.
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ii. A parcel plat — An 8 % inch by 11 inch formatted drawing to scale
depicting all the information shown on the right-of-way map
regarding an individual parcel of land to be acquired.

e. Owner — The most current title holder of record as determined by a
study of the Real Property Records.

f. Parent Tract — A unit or contiguous units of land under one
ownership, comprising a single marketable tract of land consistent
with the principie of highest and best use.

A parent tract may be described by a single instrument or several
instruments. A single parent tract cannot be severed by a public
right-of-way, easement, or separate ownership which destroys unity
of use.

g. Parent Tract Inset ~ A small fine drawing, to an appropriate scale,
of the parent tract perimeter placed upon the right-of-way map in
the proximity of the respective parcel. Parent tract insets are used
in cases where the parent tract cannot be shown to the same scale
as the right-of-way map. Since parent tract insets are used to
identify the limits and location of parent tracts, they must include
public right-of-ways, utility easements and fee strips, and
identifiable water courses which bound the parent tract.

h. Point of Beginning (P.0.B.) ~ A corner of the parcel of land to be
acquired, located on the proposed right-of-way line and being the
beginning terminus of the first course of the property description.

i Point of Commencing (P.O.C.) - A monumented property corner
which can be identified in the Real Property Records and is located
outside the proposed right-of-way corridor. For title purposes, the
point of commencing must be a monumented back corner of the
parent tract. In the event a monumented back corner of the parent
tract cannot be recovered, the nearest identifiable monumented
property corner located outside the proposed right-of-way corridor
may be used.

i+ Preliminary Right-of-Way Layout — A drawing to scale depicting
proposed right-of-way lines; existing right-of-way lines; proposed
pavement; access denial lines; the proposed centerline alignment,
private property lines; easement lines; visible improvements; visible
utilities; and the station and offset from the centerline alignment to
each Point of Curvature (PC), Point of Tangency (PT), and angle
point in the proposed right-of-way lines and to each PC, PT, and
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angle point in the existing right-of-way lines in areas of no proposed
acquisition.

Right-of-Way Maps — A series of 22 inch by 34 inch drawings to
scale depicting the results of relevant elements of records research,
field work, analysis, computation, and map making required to
determine title, delineate areas and boundaries, and locate and
describe utilities and improvements to the extent necessary to
appraise the value and negotiate the acquisition of individual
parcels of private land for a proposed right-of-way project.

3. PROCEDURE

All standards, procedures and equipment used by the Surveyor shall be
such that, at a minimum, the results of the survey shall be in compliance
with the “Precision and Accuracy Requirements” set forth by the latest

Board Rule as promulgated by the Texas Board of Professional Land
Surveying (TBPLS).
a. Abstract Map (Working Sketch)
The Surveyor shall prepare an abstract map sufficient to determine
the following:
i. Any and alt interests of public record held in the land to be
acquired.
ii. The total record holdings to be acquired from an owner
contiguous to a land.
. Any and all interests in land held in common to be acquired
(shopping mall parking lots, subdivision reserves, etc.)
iv. Any and all improvements proposed by other agencies which may
have a bearing on project development.
v. All called monuments, bearings, and distances as per recorded
information.
b. Right-of-Way Map

The Surveyor shall field locate items such as: property corners,
existing right-of-way markers, improvements, and visible utilities.
The Surveyor shall verify and update the planimetric file as directed
by the State.

Page 5 of 35 Attachment C



DocuSign Envelope |D: C9266CF4-D468-48E0-84D2-BOCC1F3C2AF9

.

vi.

Contract No. 18-5IDP1019
ERP Contract No. 4644

The Surveyor shall prepare a right-of-way map for each proposed
right-of-way project. A right-of-way map must include a title sheet,
an index sheet, a survey control index sheet, a horizontal control
data sheet, and sufficient plan sheets to cover the proposed
project, and other sheets as directed by the State. The State has
developed standard title sheets, index sheets, and plan sheets,
copies of which the Surveyor shall request and secure for all
purposes of this Contract.

By mutual agreement between the TBPLS and the State, right-of-
way maps need not be signed and sealed by a RPLS.

Plan sheets must include, but need not be limited to, the following
items of information:

Proposed right-of-way iines delineated with appropriate bearings,
distances, and curve data. Curve data must include the radius,
delta angle, arc length, and long chord bearing and distance.

Existing right-of-way lines delineated with appropriate bearings,
distances, and curve data to the extent necessary to describe the
individual parcels of land to be acquired. Curve data must include
the radius, delta angle, arc length, and long chord bearing and
distance.

The proposed project baseline alignment delineated with
appropriate bearings, distances, and curve data. Curve data
must include the station of the curve, Point of Intersection (PI),
radius, delta angle, arc length, tangent length, long chord bearing
and distance, and the N and E coordinates of the curve Pl. All
alignment PCs, PTs, and even 500 foot stations must be labeled
as to station.

Proposed paving lines combined with relevant existing paving
lines must be shown to the extent necessary to compile a
complete picture of proposed traffic movements. Proposed
paving on the final product submitted to the State must be shaded
with a dot pattern or highlighted by some other means acceptable
to the State.

Denial of Access lines must be shown sufficiently to indicate
areas where access is to be denied and where access is to be
permitted.

Private property lines must be delineated with appropriate
bearings, distances, and curve data to the extent necessary to
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describe the individual parcels of land to be acquired. Curve data
shall include the radius, delta angle, arc length, and long chord
bearing and distance.

League lines and survey lines must be shown and identified by
name and abstract number.

County lines and city limit lines must be located and identified by
name.

A north arow must be shown on each sheet, and, if possible,
located in the upper right corner of the sheet.

Monumentation set or found must be shown and described as to
material and size.

A station and offset must be shown for each PC, PT, and angle
point in the proposed right-of-way lines. Stations and offsets shall
be shown with respect to the proposed centerline alignment.

Intersecting and adjoining pubiic right-of-ways must be shown and
identified by name, right-of-way width, and recording data.

Railroads must be shown and identified by name, right-of-way
width, and recording data.

Utility corridors must be identified as to easement or fee.

Easements and fee strips must be shown and identified by width,
owner, and recording data.

Building lines or set-back fines must be shown and identified.
Visible improvements located within the proposed right-of-way
corridor or within 50 feet of a proposed right-of-way line must be
shown and identified.

Structures must be identified as commercial or residential, by
number of stories, and as to type (brick, wood frame, etc.).

Structures which are severed by a proposed right-of-way line
must be dimensioned to the extent necessary to completely
delineate the severed parts.

Parking areas, billboards, and other on-premise signs which are
severed by a proposed right-of-way line must be dimensioned to
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the extent necessary to delineate that portion of the parking area,
billboard, or sign which is located within the proposed right-of-way
corridor.

i. In cases where structures are located outside the proposed right-

of-way corridor and within ten feet of a proposed right-of-way line,
the shortest distance between the structure and the proposed
right-of-way line must be shown.

ii. If the structure is an element of the planimetric furnished to the

Surveyor by the State, the Surveyor may snap to the structure to
determine the shortest distance to the proposed right-of-way line.
However, if the distance is less than three feet, the Surveyor shall
verify the distance in the field.

Visible utilities located within the proposed right-of-way corridor or
within 50 feet of a proposed right-of-way line must be shown and
identified.

Visibie iocation of vents and filler caps of underground fuel
storage tanks situated within the proposed right-of-way corridor or
within 50 feet of the corridor must be determined and shown.

. Points of commencing and points of beginning must be shown

and labeled. Points of beginning must be shown with their
respective N and E surface coordinates. As an exception, a point
of commencing will not be required in the case of a total taking
without a remainder.

Each parcel of land to be acquired must be identified by a parcel
number which shall appear in the ownership tabulation and on the
right-of-way map in the proximity of the respective parcel. If the
Surveyor is unfamiliar with the criteria used by the State to assign
parcel numbers, the Surveyor shall seek the assistance of the
State at the time the abstract map is complete.

An ownership tabulation must be shown that includes the parcet
number, existing area of the parent fract, lot(s) and block(s)
constituting the parent tract when applicabie, owner's name, type
of conveyance, film code, county clerk’s file number, taking area,
and remaining area of the parent tract located left and right of the
centerline alignment or both. Types of conveyance, fiilm code and
file numbers refer to conveyances to the State and will be added
to the right-of-way map by the State at a later date. The Surveyor
must provide several blank lines in the tabulation block to facilitate
future map additions.
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xxviil. A parent tract inset must be shown for each parent tract which
cannot be shown to scale on the right-of-way map. The use of
broken scale lines must be avoided. When parent tract insets are
used, the point of commencing with the appropriate bearing and
distance to the point of beginning may be shown on the parent
tract inset.

xxix. A note must be included on the title sheet and each map sheet
stating the source of bearings, coordinates, and datum used. The
note must also include the National Geodetic Survey (NGS) or
other basis monument(s) name or identification number, State
Plane Coordinate zone information, EPOCH information, Grid or
Surface values and the Combined Adjustment Factor or Surface
Adjustment Factor.

xxx. Appropriate notes must be included on the title sheet and each
map sheet stating the following:

» Month(s) and year abstracting upon which the map is based.

» Month(s) and year field surveys were conducted upon which
the map is based.

e Month and year the map was completed by the Surveyor.

xxxi. The right-of-way Control-Section-Job (CSJ) number, if available,
shall be shown on each right-of-way map sheet.

xxxii. The Surveyor shall Place four Tick Marks, one in each quadrant
of the map sheet, showing the Latitude and Longitude (Lat/Long)
and the North/East surface coordinate of each mark. The tick
marks may be placed on the match lines of each map sheet, if
convenient. A footnote statement must also be placed on the
sheet defining the tick marks as Lat/Long in Decimal Degrees.

c. Exhibits
The Surveyor shall prepare a Property Description for each parcel
or tract consisting of two parts: (1) a metes and bounds description
of the property and (2) a parcel plat. Each part of a Property
Description must be signed and sealed by a RPLS.

i. Metes and bounds description
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A metes and bounds description must be prepared for each
parcel of land to be acquired. The State has developed standard
formats for metes and bounds descriptions, copies of which the
Surveyor shall request and secure for all purposes of this
Contract. Metes and bounds descriptions must include, but need
not be limited to, the following items of information;

State, County, and Survey within which the proposed parcel
of land to be acquired is located.

A reference to unrecorded and recorded subdivisions by
name, lot, block, and recording data to the extent applicable.

A reference by name to the grantor and grantee, date and
recording data of the most current instrument(s) of
conveyance describing the parent tract.

It is the preference of the State to use execution dates in
deed references as opposed to recording or filing dates. In
any case, the metes and bounds description shall make
clear which date is being used.

A point of commencing.

A point of beginning with the appropriate N and E surface
coordinates.

A series of courses, identified by number and proceeding in
a clockwise direction, describing the perimeter of the parcel
of land to be acquired, and delineated with appropriate
bearings, distances, and curve data.

Curve data must include the radius, delta angle, arc length,
and fong chord bearing and distance.

Each course must be identified either as a proposed right-of-
way line, an existing right-of-way line, or a property line of
the parent tract. Each property line of the parent tract must
be described with an appropriate adjoiner call.

A description of all monumentation set or found shall include,
as a minimum, size and material.

A reference to the source of bearings, coordinates, and
datum used.
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ii. Parcel plat

A parcel plat must be prepared for each parcel of land to be
acquired. The State has developed standard formats for parcel
plats, copies of which the Surveyor shall request and secure for
all purposes in this Contract. Parcel plats must include each and
every item of information shown on the right-of-way map which
concerns the individual parcel.

4. ADHERENCE TO STANDARDS

For purposes of clarity, consistency, and ease of understanding, the State,
as an acquiring agency of private property for public use, has adopted
standards and formats for right-of-way mapping which have proven to
facilitate the processes of negotiation, appraisal, relocation assistance,
and condemnation. The Surveyor shall adhere to these standards and
formats to every extent possible to ensure that the needs of the State are

met.
5. GENERAL SPECIFICATIONS

For purposes of this Contract, the following general specifications for right-
of-way mapping apply:

a. Completed right-of-way maps must be submitted to the State in
both Microstation CADD files and Adobe PDF format that conform
to producing a final print or plot which is 22 inches by 34 inches in
size with a 21 inch by 32 inch printed border positioned ¥ inch from
the top, bottom, and right edge of the sheet.

b. Parcel plats must be submitted to the State on 8 ¥ inch by 11 inch
bond paper with respective borders of 7 % inches by 10 inches,
positioned %z inch from the top, bottom, and right edge of the sheet.
Match lines must be used where more than one sheet is required.

c. Right-of-way maps must be drawn to a scale of 1 inch = 50 feet.
An appropriate scale other than 1 inch = 50 feet may be used on
some proposed right-of-way projects with prior approval by the
State.

d. The smallest size lettering acceptable on a right-of-way map shall
be 1/10 of one inch (Leroy #100) because right-of-way maps are
reduced in size by one-half for archiving purposes. A right-of-way
map which contains any lettering smalier than 1/10 of one inch will
not be accepted by the State.
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e. Parcel plats must be drawn to a preferred scale of 1 inch = 50 feet.
An appropriate scale other than 1 inch = 50 feet may be used on
some proposed right-of-way projects with prior approval by the
State. In the case of a very large parcel which would be difficult to
show with clarity on a single 8 % inch by 11 inch sheet, the
Surveyor shall use multiple 8 %2 inch by 11 inch sheets with
matching lines.

f. The smallest size lettering acceptable on a parcel plat shall be 0.06
of an inch (Leroy #60),

g. Property descriptions shall be submitted on 8 % inch by 11 inch
bond paper.

h. The Surveyor shall obtain State approval prior to using a paper
product not previously approved by the State.

6. GENERAL REQUIREMENTS

For purposes of this Contract, the following general requirements shall

apply:

a. Copies of instruments of record submitted to the State must be
indexed by parcel number.

b. Coordinates appearing on right-of-way maps, on parcel plats, and

in property descriptions must be surface coordinates based on the
Texas Coordinate System. The appropriate combined adjustment
factors (sea level factor multiplied by the scale factor) for each zone
of the coordinate system, which have been developed by the State,
must be noted.

In order to obtain surface coordinates, the Surveyor shall multiply
grid coordinates by the appropriate combined adjustment factor for
each zone, as provided by the State (The Grid coordinates
multipied by the combined adjustment factor = surface
coordinates).

C. Line and curve tables may be used when necessary.
d. The number of centerline alignment stations to be shown on a
single plan sheet are restricted to the extent necessary to allow

approximately four inches between match lines and sheet borders
for future details and notes.
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A minimum four inch by four inch space shall be reserved at the
bottom right corner of each map sheet for future revision notes.

Based on the discretion and direction of the State, a 5/8 inch fron
Rod with the State’s Aluminum Cap (or other appropriate
monument) may be set on the proposed right-of-way line, and may
be replaced at a later date with the State's Type Il right-of-way
marker.

When the State’s 5/8" iron rod with the State's Aluminum Cap is set
for PCs, PTs, Pls, and 1500 foot stations, the double asterisk
symbol (**) must be shown on the map sheets and written into and
shown in the property description and must be accompanied by the
following note:

**The monument described and set may be replaced with the
State's Type Il right-of-way marker upon the completion of the
construction project, under the supervision of a RPLS, either
employed or retained by the State.

i GIS SUBMISSION REQUIREMENTS AND STANDARDS

All ROW Mapping project work authorizations are subject to the following
submission requirements and standards:

a.

The required geo-referenced parcel data (features) must be
submitted in ArcGIS 10 format or the current version in use by the
State and in the format of the current ROW Geo-Database
Template, which shall be provided by the State.

The template is available for download from the ROW Division's
webpage on the State's internet site (txdot.gov), along with more
detailed requirements.

The template’s Coordinate System is Geographic coordinates
(longitude and latitude), North American Datum of 1983 in Decimal
Degrees (8 or more place after the decimal point).

The data must be geospatially correct and submitted to the State in
the exact format of the template.

8. ELECTRONIC RIGHT-OF-WAY MAPPING STANDARDS
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The primary purpose of this section is to provide instructions for the
graphics standards, file management structure, and naming conventions,
for right-of-way mapping electronic deliverables submitted to the State’s
Right-of-Way Division by the Districts, other Divisions, and Consultants, as
an integral part of the right-of-way mapping package.

The software, file types and file formats must be compatible with those
used by the District/Division Design for Schematics and PS&E (e.g., native
MicroStation V8i files for graphics, Microsoft Office Word 2010 for metes
and bounds descriptions).

MicroStation V8i

All graphic files for Map Sheets and Parcel Plats must be native
DGN files created using MicroStation V8i with the State's current
seed files and the State's workspace environment, settings, and
resource files.

Level Library Files

The State's current MicroStation V8i Level Library Files for right-of-
way mapping will be provided by the State. The files contains all the
predefined levels that will normally be needed for right-of-way
mapping and for showing existing utilities.

Separate DGN Files for Each Map Sheet

The Surveyor shall provide one DGN file for each map sheet so
that each right-of-way map sheet is spatially correct (snapping on
elements gives correct coordinate values), This allows muitiple
users to work on different sheets at the same time from a server in
production, with all the sheets utilizing the same master reference
files. (Note: It is possible to have all the sheets in one DGN, but
only one person at a time would be able to work on the project.)

The sheet file naming convention is *ROW CSJ_Sheet
Number.dgn”, with an example as follows: “212104065_S01.dgn"

In the example above, the first nine (9) numbers “212104065” is the
right-of-way CSJ for the project and "S01” is the sheet number,
beginning with number 1 as the cover sheet.

Format of the MDF/MRF (Master Design File or Master Right-of-

Way Files) DGN Reference Files and Map Sheet Naming
Conventions
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The recommended naming prefix for design files is MDF (Master
Design File). Therefore, the prefix must be different for the right-of-
way files because the location of the existing and proposed right-of-
way In the design files from the schematic will change to some
degree after an on the ground survey is made for right-of-way
mapping. Therefore, the prefix could be MRF for Master Right-of-
Way File.

The corrected Master Right-of-Way Files shall be given to the
design engineer to be used in the final PS&E so that all features of
construction and the relocation of utilities shall be correctly placed
in relation to the highway right-of-way and the right-of-way of cross
streets or roadways.

The Master Right-of-Way File naming convention is: “MRF ROW
CSJ_Logical Name.dgn”, with examples as follows:
MRF212104065_Schematic90.dgn  (Schematic  layout 90%

submittal);
MRF212104065_Schematic100.dgn (Schematic layout 100%
submittal);

MRF212104065_8chemApprov.dgn (Finai Approved [State &
FHWA] Schematic);

MRF212104065_PSEDesign.dgn (Final P.S.&E. Design);

MRF212104065_ExROW.dgn (Existing right-of-way determined by

RPLS);

MRF212104065_PropROW.dgn (Proposed right-of-way of final
. design);

MRF212104065_DeedPlot.dgn (Deed Record);

MRF212104065_Planimetric.dgn (Aerial mapping topography);

MRF212104065_ROWTopo.dgn (Improvements data collection);

MRF212104065_DesignTopo.dgn (Design level data collection

topography); MRF212104065_ExUtil.dgn (Existing utilities), etc.

All sheet files with a plan view must have the MRF referenced to
allow more than one sheet file to be worked on at the same time.

e. File Structure of Master and Reference DGN Files
The State’s preference is to have no subfolders, if possible, to allow
better transfer of data to different PC or server drive names or

CD/DVD's without path problems to reference files when the sheet
files are opened.

f. Line Weights, Line Styles, Colors, Text Size, Text Fonts, Scale, and
Annotations
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Legibility is the primary concern when choosing the scale, line
weights and text size. Not only must the sheets be legible at full
scale sheet size (22 inches x 34 inches), they must be completely
legible at half scale sheet size (11 inches x 17 inches). Even if the
originals or first generation plots are legible, the reproductions
(copies) must aiso be legible.

The normal scales for the full scale sheet size must be 1 inch = 50
feet (urban) and 1 inch = 100 feet (rural), which shall be 1 inch =
100 feet and 1 inch = 200 feet, respectively, when plotted or
reduced to the half scale sheet size.

Minimum line weights, text size and text font are dictated by
legibility at half scale sheet size (11 inches x 17 inches). Even if
the originals or first generation piots are legible, the reproductions
{copies) must also be legible.

Standard cell library: TxdotSurv_04.cel or current State cell files;
Standard Font: 1 Leroy; and standard State color tables:
V256COLR.ctb or Txgpk.ctb.

The Surveyor shall use the State’s current GEOPAK Survey SMD
file that sets up new feature codes in SMD file for alignment chains,
parcel chains and survey chains that can be drawn by GEOPAK
Survey from the GPK file with the correct line styles, colors and
weights to the designated levels loaded into the dgn by the State’s
current level library files.

The Surveyor shall use MicroStation Packager for the submission
of electronic deliverables, which would capture any non-State
standard rsc, cel, text, etc. files that were used in the mapping that
look and plot differently in the State's MicroStation® V8i workspace.

g. Text and Line Colors When Using Color Digital Orthoimagery in the
Background

The predominate colors of the digital orthoimagery (greens,

browns, etc) dictate which line and text colors stand out and are
legible. Some degree of trial and error is sometimes needed.

h. Required Data in the GEOPAK Right-of-Way GPK File
Alignments, chains of proposed and existing right-of-way lines,

parent tracts and taking parcels, and all otherpoints collected in the
field (start with schematic or design GPK file) are required.
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If the design GPK file is too detailed for right-of-way use, input files
can be created for the information sought from the design GPK file
to load into the right-of-way GPK file.

i. Surface Coordinate and the ROW GIS Geo-Database

Surface adjustment factors and basis of datum must be well
documented in the electronic deliverables “file
structure/deliverables read me" file.

j Requirements for Electronic Deliverables

Native MicroStation V8i DGN files (reference files, sheets files, and
parcel plats files);

GEOPAK Survey GPK files;

Separate comma delimited point fites (ASCII file) and .csv file in the
following types of coordinates: Surface or Projected Coordinates,
Grid Coordinates (Texas Coordinate System of 1983 in U.S. Survey
feet) and Geographic Coordinates (WGS-84 in decimal degrees) in
the following format: point number, northing or latitude, easting or
longitude, elevation, feature code, description. Text/.csv point file
naming convention is: ROWCSJ Type of Coordinates.csv
(Example: 212101065_Surface.csv, 212101065_Grid.csv, and
212101065_WGS84.csv);

PDF's created in MicroStation V8i of Map Sheets (both 22 inches x
34 inches and 11 inches x 17 inches, one set in black and white
and another set in color if there is orthoimagery for the background;
PDF’s of signed and sealed Property Descriptions, Parcel Plats,
and Surveyor's Reports and Microsoft Office Word 2010 documents
of Property Descriptions and Surveyor's Reports;
Raw and processed GPS files including adjustment reports.

DELIVERABLES

In preparing right-of-way maps, the following are required:

. An Abstract Map (Working Sketch) of the current record title holders.

. A Preliminary Map showing the proposed schematic and existing right-of-

way.
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A Right-of-Way map for the project limits under cover of Title Sheet, Index
Shest, Control Data Sheet, and Exhibits of the property descriptions and
parcel plats.

Documentation stating that the appropriate monuments were set on the
proposed right-of-way lines at intersecting property lines, and at all PCs,
PTs, angle points, intersecting right-of-way lines of side streets, and at
1,500 foot stations.

Documentation stating that the appropriate monuments were set on the
existing right-of-way lines in areas of no acquisition at ali PCs, PTs, angle
points, and 1,500 foot stations, and as directed by the State.

The Surveyor's report, outlining the approach, reasons or basis for the
existing right-of-way determination, and conclusions made.

A copy of the State's right-of-way mapping check list, signed by the
Surveyor.

FUNCTION CODE 160(150) - ROADWAY DESIGN

A.

Design Surveys and Construction Surveys

Design Surveys and Construction Surveys include performance of surveys
associated with the gathering of survey data for topography, cross-sections, and
other related work in order to design a project, or during layout and staking of
projects for construction.

1.

PURPOSE

The purpose of a design survey is to provide field data in support of
tfransportation systems design.

The purpose of a construction survey is to provide field data in support of
highway construction.

DEFINITIONS

A design survey is defined as the combined performance of research, field
work, analysis, computation, and documentation necessary to provide
detailed topographic (3-dimensional) mapping of a project site. A design
survey may include, but need not be limited to locating existing right-of-
way, cross-sections or data to create cross-sections and Digital Terrain
Models (DTM), horizontal and vertical location of utilites and
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improvements, detailing of bridges and other structuras, review of right-of-
way maps, establishing control paints, etc.

A construction survey is defined as the combined performance of
reconnaissance, field work, analysis, computation, and documentation
necessary to provide the horizontal and vertical position of specific ground
points to be used by the construction contractor for determining lines and
grades.
3. TASKS TO BE COMPLETED
a. Design Surveys
The State will request design surveys on an as needed basis. The
Surveyor shall perform tasks including, but not limited to the
following:

i. Obtain or collect data to create cross-sections and digital terrain
models.

ii. Locate existing utilities.
iii. Locate topographical features and existing improvements,
iv. Provide details of existing bridge structures.

v. Provide details of existing drainage features (e.g., culverts,
manholes, etc.).

vi. Locate wetlands.

vii. Establish additional and verify existing control points. Horizontal
and Vertical control ties must be made and tabulated, to other
control points in the vicinity, which were established by other
sources such as, the National Geodetic Survey (NGS), and the
Federal Emergency Management Agency (FEMA), and any other
iocal entities as directed by the State.

vili. Locate existing right-of-ways.

ix. Review right-of-way maps.

X. Locate boreholes.

xi. Perform hydrographic surveys.
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xii. Update existing control data and prepare survey control data
sheets, as directed by the State for inclusion into a construction
plan set.

The Surveyors shall also prepare a Survey Control Index Sheet and a
Horizontal and Vertical Control Sheel(s), signed, sealed and dated by the
professional engineer in direct responsible charge of the surveying and
the responsible RPLS for insertion into the plan set. The Survey Control
Index Sheet shows an overall view of the project control and the
relationship or primary monumentation and control used in the preparation
of the project; whereas, the Horizontal and Vertical Control sheet(s)
identifies the primary survey control and the survey control
monumentation used in the preparation of the project. Both the Survey
Control index Sheet and the Horizontal and Vertical Control Sheel(s} must
be used in conjunction with each other as a set. The State's forms for
these sheets can be downloaded from the State's website.

The following information shall be shown on the Survey Control Index
Sheet:

¢ Overall view of the project and primary control monuments set for

control of the project

Identification of the control points

Baseline or centerline

Graphic (Bar) Scale

North Arrow

Placement of note “The survey conirol information has been

accepted and incorporated into this PS&E” which shall be signed,

sealed and dated by a Texas Professional Engineer employed by

the State

RPLS signature, seal, and date

» The State’s title block containing District Name, County, Highway,
and CSJ

The following information shall be shown on all Horizontal and Vertical
Control Shests:

e Location for each control point, showing baseline or centerline
alignment and North arrow.

» Station and offset (with respect to the baseline or centerline
alignments) of each identified control point.

» Basis of Datum for horizontal control (base control
monument/benchmark name, number, datum).

+ Basis of Datum for the vertical control (base control monument,
benchmark name, number, datum).
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Date of current adjustment of the datum.

Monumentation set for Control (Description, District name/number
and Location ties).

Surface Adjustment Factor and unit of measurement.

Coordinates (State Plan Coordinates [SPC] Zone and surface or
grid).

Relevant metadata.

Graphic (Bar) Scale.

Placement of note “The survey control information has been
accepted and incorporated into this PS&E” which shall be signed,
sealed and dated by a Texas Professional Engineer employed by
the State.

RPLS signature, seal and date.

The State’s title block containing District Name, County, Highway,
and CSJ.

Construction Surveys
The State will request construction surveys on an as needed basis.
The Surveyor shall perform tasks including, but not limited to the
following:

Stake existing or proposed right-of-ways.

Stake existing or proposed baseline/centeriine.

Stake proposed bridge structures.

Stake proposed drainage structures (e.g., manholes, culverts,
etc.).

Set grade stakes.

Recover and check existing control points.
Establish additional control points.

Check elevations and locations of structures.

Determine and resolve conflicts associated with survey data.

4, TECHNICAL REQUIREMENTS

a.

Design surveys and construction surveys must be performed under
the supervision of a RPLS currently registered with the TBPLS.
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b. Horizontai ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.

Reference may be made to standards of accuracy for horizontai
control traverses, as described in the TXDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

c. Vertical ground control used for design surveys and construction
surveys, furnished to the Surveyor by the State or based on
acceptable methods conducted by the Surveyor, must meet the
standards of accuracy required by the State.

Reference may be made to standards of accuracy for vertical
control traverses, as described in the TXDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

d. Side shots or short traverse procedures used to determine
horizontal and vertical locations must meet the following criteria:

i. Side shots or short traverses must begin and end on horizontal
and vertical ground control as described above.

ii. Standards, procedures, and equipment (may be GPS Equipment,
LiDAR, Total Stations, etc.) used must be such that horizontal
locations relative to the control may be reported within the
following limits:

o Bridges and other roadway structures: less than 0.1 of one
foot.

e Utilities and improvements: less than 0.2 of one foot.
o Cross-sections and profiles: less than 1 foot.
» Bore holes: less than 3 feet.
iii. Standards, procedures, and equipment (may be GPS Equipment,
LIDAR, Total Stations, etc.) used must be such that vertical

locations relative to the control may be reported within the
following limits:
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» Bridges and other roadway structures: less than 0.02 of one
foot.

e Utilities and improvements: less than 0.1 of one foot.
* Cross-sections and profiles: less than 0.2 of one foot.

e Bore holes: less than 0.5 of one foot.

5. AUTOMATION REQUIREMENTS

a.

Planimetric design files (DGN) must be fully compatible with the
State’'s MicroStation V8i graphics program without further
modification or conversion.

Electronically collected and processed field survey data files must
be fully compatible with the State's computer systems without
further modification or conversion. All files must incorporate only
those feature codes currently being used by the State.

DTM must be fully compatible with the State’s GEOPAK system
without further modification or conversion. All DTM must be fully
edited and rectified to provide a complete digital terrain model with
all necessary break lines.

DELIVERABLES

The deliverables to be specified in individual work authorizations for
design surveys and construction surveys shall be any combination of the
following:

Digital Terrain Madels (DTM) and the Triangular Irregular Network
(TIN) files in a format acceptable by the State.

Maps, plans, or sketches prepared by the Surveyor showing the
results of field surveys.

Computer printouts or other tabulations summarizing the results of
field surveys.

Digital files or media acceptable by the State containing field survey
data (ASCII Data files).
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Maps, plats, plans, sketches, or other documents acquired from
utility companies, private corporations, or other public agencies, the
contents of which are relevant to the survey.

Field survey notes, as electronic and hard copies.

An 8 7z inch by 11 inch survey contro! data sheet for each control
point which must include, but need not be limited to, a location
sketch, a physical description of the point including a minimum of
two reference ties, surface coordinates, a surface adjustment
factor, elevation, and the horizontal and vertical datums used. A
pre-formatted survey control data sheet form in MicrosoftOffice
Word 2010 format will be provided by the State.

A digital and hard copy of all computer printouts of horizontal and
vertical conventional traverses, GPS analysis and results, and
survey control data sheets.

All GEOPAK GPK files.

Survey reports in a format requested by the State.

B. Aerial Mapping

Aerial Mapping invoives the collection and reduction of aerial survey data, and
preparation of site maps and topographic maps.

1. PURPOSE

The purpose of aerial mapping is to provide planimetric digital mapping
(DGN) and DTM in support of roadway design.

2. DEFINITIONS

For purposes of this Contract, the following definitions shall apply:

a.

Aerial Photograph - A vertical photograph taken from an aircraft at
an altitude above mean terrain elevation to produce a photo scale
of 1:3,000.

Analytical triangulation — The process of expanding a skeletal
network of ground control points to provide the dense controf
network to reference each individual photogrammetric sterec model
to the actual ground.
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cC. Ground control — Ground control targets sufficient in humber and
geospatial distribution to allow analytical triangulation and mapping
to meet American Society for Photogrammetry and Remote
Sensing (ASPRS) Class standard for 1" = 40’ scale map accuracy
with a one foot contour interval.

d. Airborne GPS/IMU - An airborne GPS receiver on-board the
aircraft recording GPS data to be included in the analytical
triangulation with the purpose of reducing the number of ground
control points required for an aerial mapping task. Inertial
Measurement Unit (IMU) data to supplement the analyticat
triangulation is optional and its use is at the discretion of the
Certified Photogrammetrist.

e. DGN — A two or three dimensional graphics file produced by
MicroStation VB8i. These files may contain features and
improvements plotted in a harizontal plane along the N and E axes
which correspond fo Texas State Plane Coordinates. These files
may contain 2D or 3D elements representing topographic, existing,
proposed, schematic, and general layout features.

f. Digital terrain Model (DTM) — A three dimensional digital model of
the ground containing those features necessary to define surface
relief, A three dimensional model does not normally contain those
planimetric features not necessary to define relief.

g. Flight Map — A map depicting the flight line fayout over the project
area.

h. Horizontal and Vertical Ground Contro! ~ Survey control points for
which the N and E coordinate and elevation have been determined
by on-the-ground surveys.

i Low Altitude Photography — Aerial photography with a film photo
scale of 1:3000 or a digital image with a ground pixel size of 5 cm
or less.

- Medium Altitude Photography — Aerial photography with a film
photo scale of 1:12,000 or a digital image with ground pixel size of
20 cm,

k. Planimetric Map - A two dimensional map containing natural
ground features and improvements plotted in a horizontal plane
along the N and E axes. A planimetric map does not include relief
elements such as spot elevations, cross-sections, or contours.

Page 25 of 35 Attachment C



DocuSign Envelope |D: C9266CF4-D468-48E0-84D2-BOCC1F3C2AF9

Contract No. 18-5iDP1019
ERP Contract No. 4644

I Project Photo Length ~ The distance over which photographs are
required to be taken.

3. TASKS TO BE COMPLETED
a. Aeriai Photography

The Surveyor shall provide aerial photography for low altitude aerial
mapping appropriate for detailed design.

i. Ground Control Accuracy Standards

e The Surveyor shall provide horizontal ground control that
meets standards of accuracy required by the State and as
described in the TxDOT Survey Manual, latest edition, or the
TSPS Manual of Practice for Land Surveying in the State of
Texas, as may be applicable.

* The Surveyor shall provide vertical ground control that meets
standards of accuracy required by the State and as
described in the TxDOT Survey Manual, latest edition, or the
TSPS Manual of Practice for tand Surveying in the State of
Texas, as may be applicable.

ii. Paneling Placement Specifications
For purposes of this Contract, all standards and specifications
shall be in accordance with established guidelines and
recommended or approved by the State.

iii. Aerial Photography Standards and Specifications
For purposes of this Contract, all standards and specifications
shall be in accordance with established guidelines and
recommended or approved by the State.

iv. LIDAR Technology
The use of LIDAR Technology (mobile, terrestrial or aerial) will be

acceptable when approved by the State and the accuracies of the
specified tasks it will be used for are met or exceeded.

DELIVERABLES
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The Surveyor shall provide:
. Digital Orthophotes on CD or DVD.

) A photo index of the scanned aerial film frames or digital
image frames for each frame of photography in the project.

DGN, DTM and TIN Files

The Surveyor shall prepare DGN, DTM and TIN files covering the
specific work location, meeting standards and specifications as
required.

Horizontal Ground Control Accuracy Standards

The Surveyor shall provide horizontal ground control that meets
standards of accuracy required by the State and as described in
the TxDOT Survey Manual, latest edition, or the TSPS Manuai of

Practice for Land Surveying in the State of Texas, as may be
applicable.

i. Vertical Ground Control Accuracy Standards

The Surveyor shall provide vertical ground control that meets
standards of accuracy required by the State and as described in
the TxDOT Survey Manual, latest edition, or the TSPS Manual of
Practice for Land Surveying in the State of Texas, as may be
applicable.

Map Accuracy Standard

Aerial mapping must meet or exceed the requirements for ASPRS
Class 1 standard for 1" = 40’ scale mapping with a one foot
contour interval.

Field verification of adherence to the required accuracy
specification is at the discretion of the State.

Statement of Map Accuracy
For maps that are not field checked but have been compiled to
meet the State’s accuracy standard, the Surveyor shall include

the following statement along with the Photogrammetrist's seal on
the delivered hard copy and digital versions of the map:
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“This map was compiled to meet the ASPRS Standard for Class 1
map accuracy.”

If the map was checked and found to conform to this spatial
accuracy standard, the statement above and the following
statement must also be included on the delivered hard copy and
digital versions of the map, and in the field check summary:

“This map was checked and found to conform to the ASPRS
Standard for Class 1 map accuracy.”

v. DGN File Specifications

e Files must be fully compatible with the State’'s MicroStation

graphics system without further modification or conversion.

File features and level structure must be in compliance with
the State’s current Photogrammetry Mapping Legend.

Files must be capable of plotting maps to a 1 inch = 40 feet
scale with the smallest text size being one tenth of one inch
(1/10").

vi. DTM and TIN Files Specifications

Files must be fully compatibie with the State's GEOPAK
graphics system without further modification or conversion.

The State's current Level Library Files for Photogrammetry
mapping will be provided by the State.

File features and level structure must be in compliance with
the State’s current Photogrammetry Mapping Legend.

Files must be capable of plotting maps to a 1 inch = 50 feet
scale with the smallest text size being one tenth of one inch
(1/107).

DELIVERABLES

The Surveyor shall provide:

DGN, DTM and TIN files on a medium and in a format
acceptable to the State, delivered on CD, DVD, flash-drive,
or hard-drive.
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. Orthophotography (created using the DTM) delivered on CD,
DVD, flash-drive, or hard-drive in tiff format (3 banded) with
world files. If digital, depending on intended use, deliverable
formats must include;

o Raw tiff image - rectified — 4 Band Tiff (for archive only).

o Color photography — rectified — 3 Band Tiff and Mr. Sid.

o Infrared Photography — rectified — 3 Band Tiff and Mr.
Sid.

. The State's Photogrammetry Mapping Legend and
supplements

C. Horizontal and Vertical Control for Aerial Mapping

Horizontal and Vertical Control for Aerial Mapping involves the establishment of
the horizontal and vertical control for aerial mapping.

1.

PURPOSE

The purpose of an aerial photography control survey is to provide ground
control in support of aerial Photogrammetry.

DEFINITIONS

An aerial photography control survey is defined as the combined
performance of reconnaissance, field work, analysis, computation, and
documentation necessary to provide the horizontal and vertical position of
specific graund points to be used in setting the scale of aerial photographs
and determining the relative position of elements visible in said
photographs.

TASKS TO BE COMPLETED

The following is an outline of the tasks to be performed. The Surveyor
shail:

a. Prepare and submit an Aerial Ground Control Layout showing the
proposed control and offsite control points, and aerial ground
control points, for approval by the State.

b. Establish and determine the coordinates of the offsite and control
points, and aerial ground control points.
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Establish and determine the elevations of the offsite and control
points, and aerial control points.

Place aerial ground control target material at the established points
and maintain until the photographs from the flight are approved.

Prepare, to scale, a Survey Control Index Sheet, a Horizontal and
Vertical Control Sheet, and an individual control data sheet for each
offsite and control point, and aerial control point.

4, TECHNICAL REQUIREMENTS

a.

Aerial photography control surveys must be performed under the
direct supervision of a RPLS currently registered with the TBPLS.

The coordinate location of the aerial control points shall be based
on acceptable methods, conducted by the Surveyor, and must meet
the standards of accuracy as set forth below:

Reference may be made to standards of accuracy for horizontal
control traverses, as described in the TxDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for Land Surveying in the
State of Texas, as may be applicable.

The elevation of the aerial control points must be based on
acceptable methods, conducted by the Surveyor, and shall meet
the standards of accuracy as set forth below:

Reference may be made to standards of accuracy for horizontal
control traverses, as described in the TxDOT Survey Manual, latest
edition, or the TSPS Manual of Practice for L and Surveying in the
State of Texas, as may be applicable.

The elevation of aerial contro! points based on side shots or short
traverses must meet the following criteria:

i. Side shots or short traverses must begin and end on vertical
ground contral as described above.

ii. Standards, procedures, and equipment used must be such that

the vertical location relative to the control may be reported to
within 0.02 of one (1) foot.

5. AUTOMATION REQUIREMENTS
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Post processing of field data will be reviewed by the State. Data
processed by standard calculators, computers, and other business
hardware and software normally maintained and used by the Surveyor
shall be considered acceptable.

DELIVERABLES

The Surveyor shall:

Submit a final aerial control point layout showing the location of the
points and iabeled with their respective alpha-numeric
designations.

Submit a plot and computer graphics of an 11 inch by 17 inch index
map showing an overall view of the project and the relationship of
primary monumentation and control used in the preparation of the
project, signed and sealed by a RPLS, and as directed by the
State.

Submit a plot and computer graphics of an 11 inch by 17 inch
horizontal and vertical control sheet showing the primary survey
control monumentation used in the preparation of the project,
signed and sealed by a RPLS, and as directed by the State.

Submit an 8 %% inch by 11 inch data sheet for each aerial ground
control point which must include, but need not be limited to, a
location sketch, a physical description of the point, surface
coordinates, the elevation, and datums used,

Submit a CD or DVD containing the graphics files and scanned
images of the control data sheets.

Submit a written statement describing the datum used along with
copies of ail relevant NGS and data sheets.

Submit a written tabulation of all aerial control points with their
respective alpha-numeric designations, surface coordinates (for
center panel points only), and elevations.

FUNCTION CODE 130(130) - RIGHT OF WAY (ROW) DATA

A. State Land Surveying

State Land Surveying includes the performance of land surveying associated
with “the location or relocation of original land grant boundaries and corners; the
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calculation of area and the preparation of field note descriptions of both surveyed
and un-surveyed land or any land in which the State or the Public Free School
Fund has an interest; the preparation of maps showing such survey results; and
the field notes and maps of which are to be filed in the General Land Office," as
quoted in the Surveyors Act.

1.

PURPOSE

The purpose of state land surveying is to survey all State owned real
property under the management of the General Land Office (GLO) or the
School Land Board (SLB), to be used by the State for highway purposes.

A survey performed by a Texas Registered Professional Land Surveyor
(RPLS) is acceptable except in those circumstances in which the
anticipated improvements may cause permanent shoreline alteration or
other change or modification of a GLO property shoreline boundary. In
such cases, a coastal boundary survey in the form and manner provided
by Section 33.136, Texas Natural Resources Code, must be performed by
a Texas Licensed State Land Surveyor (LSLS).

TASKS TO BE COMPLETED BY A LICENSED STATE LAND
SURVEYOR

The State will request state land surveying on an as needed basis. The
services shall include, but are not limited to the following:

The Surveyor shall:

a. Survey the coastal and water boundaries, navigable streams or
rivers, and other waters that are tidally affected, requiring the
determination of the gradient boundary or the mean high water, as

appropriate.

b. Survey the profile of the waterway, along the proposed baseline of
the highway.

c. Survey original land grant boundaries and un-surveyed lands.

d. Prepare field note descriptions, area calculations, parcel plats, and

updating the current right-of-way maps, which are to be filed in the
General Land Office.

GROUND CONTROL ACCURACY STANDARDS
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The Surveyor shall provide:

a. Horizontal ground control in accordance with the current project
datum.

b. Vertical ground control in accordance with the current project
datum.

DELIVERABLES

The Surveyor shall:

. Prepare all deliverables and present according to current right-of-
way mapping standards.

Traffic Control
The Surveyor shall control traffic in and near surveying operations adequately to

comply with provisions of the latest edition of the Texas Manual on Uniform
Traffic Control Devices — Part VI which can be found on the State's internet site.

In the event field crew personnel must divert traffic or close traveled lanes, a
Traffic Control Plan based upon principles outlined in the latest edition of the
Texas Manual on Uniform Traffic Control Devices — Part VI shall be prepared by

the Surveyor and approved by the State prior to commencement of field work. A
copy of the approved plan shall be in the possession of field crew personnel on
the job site at all times and shall be made available to the State’s personnel for
inspection upon request.

Underground Excavation

The Surveyor shall contact the “Texas Excavation Safety System, Inc."
(DIGTESS), or call telephone number 811, to mark underground utilities prior to
digging the holes for monuments, as necessary. The Surveyor shall maintain
documentation of all notification calls. The Surveyor shall comply with the States
excavation laws as they appear in the Texas Administrative Code (TAC).

Preventative Measures to Prevent the Spread of Oak Wilt Contamination

The Surveyor shall take the following preventive measures while cutting, pruning,
or removing oak trees in counties which have confirmed cases of Oak Wilt or at

the direction of the State:
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When possible, employ alternative methods instead of pruning or cutting
oak trees.

When possible, perform necessary pruning and cutting of healthy trees
during the winter months of January and February when Sap Beetles are
least active. Also, if possible, avoid pruning or cutting during Spring
months when Sap Beetles are most active.

Treat wounds with pruning paint in Oak Wilt infected counties to
discourage insects, especially during warm weather.

Sterilize all pruning tools between each tree with either Lysol™ spray or a
70 percent rubbing alcchol solution. The use of chlorine bleach solutions
to sterilize pruning tools is discouraged due to premature oxidation or
rusting of steel parts.

Destroy the tree cuttings by burning or burying the wood, or dispose of the
wood in another approved method.

E. Additional Requirements

1.

ADHERENCE TO SCHEDULE

If at any time during the Contract Period the Surveyor determines that it is
unable to meet a scheduled submission date, the Surveyor shall notify the
State in writing immediately. This notification shalt consist of an
explanation as to the reason(s) for the delay and a revised submission
schedule, which shall to the extent possible, incorparate a plan to recover
days lost as a result of subject delay.

if at any time during the Contract Period the Surveyor encounters
unforeseen circumstances which may materially affect the scope,
complexity or character of the work authorized by the State, the Surveyor
shall notify the State in writing immediately with a complete description of
the circumstances encountered.

TRANSMITTAL
All documents submitted to the State shall be accompanied by a letter of
transmittal which shall include, but need not be limited to, the highway

number, project limits, county, CSJ, contract number, work authorization
number and an inventory of attachments.

RIGHT-OF-ENTRY

It shall be the responsibility of the Surveyor to secure permission to enter
private property for purposes of survey. It is the stated policy of the
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State to make every effort to maintain positive relations with the
general public. In pursuance of that policy, the Surveyor shall not commit
acts which will result in damages to private property and the Surveyor
shall make every effort to comply with the wishes and address the
concerns of private property owners.

F. Compensation

1.
2.

Payment requests shall include the Surveyor’s invoice.
Progress Report

The Surveyor shall submit a monthly progress report electronically by the
5" of each month following the month through which status is being
reported. Progress and percent complete shall be according to the task as
included in the scope.

With each payment request, the Surveyor shall submit the corresponding
project progress report which shall, as a minimum, include the percentage
of total work complete as of the date of the payment request and a
description of current work activity. The percentage of total work complete
shall not be based simply on the percentage of funds expended, but shail
be based on the best judgment of the Surveyor as to the percentage of
actual work complete.
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ATTACHMENT D
D-1
WORK AUTHORIZATION NO.
CONTRACT FOR SURVEYING SERVICES
THIS WORK AUTHORIZATION is made under Surveying Contract No. (Contract)
between the State of Texas, acting through the Texas Department of Transportation (State), and
(Surveyor).

PART I. The Surveyor shali perform surveying services generally described as

. The responsibilities of the State and the Surveyor as well as the work
schedule are further detailed in Exhibits A (Responsibilities of the State), B (Responsibilities of the
Surveyor), and C (Work Schedule) to this Work Authorization.

PART Il. The maximum amount payable under this Work Authorization is $ and
the method of payment is as set forth in Attachment E of the Contract. This amount

is based on the rates set forth in Attachment E (Schedule of Rates) to the Contract and the costs set
forth in Exhibit D (Budget) to this Work Authorization.

PART Hlli. Payment to the Surveyor under this Wark Authorization shall be made in accordance with
Exhibit D.

PART IV. This Work Authorization Is effective when executed by both parties and terminates on
or when the contract terminates, whichever occurs first.

PART V. This Work Authorization does not waive the parties' responsibilities and obligations as
established by the Contfract.

PART VI. Exhibits A, B, C, D, and H-2 are made part of this Work Authorization.

THE SURVEYOR THE STATE OF TEXAS
TEXAS DEPARTMENT OF TRANSPORTATION

(Business name)

(Signature) (Signature)
{Printed Name and Title) (Printed Name and Title)
(Date) (Date)

List of Exhibits:

Exhibit A -~ Responsibilities of the State

Exhibit B — Responsibilities of the Surveyor

Exhibit C — Work Schedule

Exhibit D — Budget

Exhibit H-2 — Subprovider Monitoring System Commitment Agreement
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ATTACHMENTD
D-2
SUPPLEMENTAL WORK AUTHORIZATION NO.
TO WORK AUTHORIZATION NO.
CONTRACT FOR SURVEYING SERVICES

THIS SUPPLEMENTAL is made under Surveying Contract No. (Contract)
between the State of Texas, acting through the Texas Department of Transportation (State), and
(Surveyor).

The following terms and conditions of Work Authorization No. are hereby amended as follows:

This supplemental is effective when executed by both parties. All other terms and conditions of Work
Authorization No. remain in full force and effect,

THE SURVEYOR THE STATE OF TEXAS
TEXAS DEPARTMENT OF TRANSPORTATION

(Business name)

(Signature) _ (Signature)
(Printed Name and Title) (Printed Name and Title)
(Date) {Date)
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ATTACHMENT E
SCHEDULE OF RATES

This attachment provides the basis of payment, which is indicated by an “X" in the applicable space
on one or more of the following pages.

The basis of payment shall be accompanied by a Final Cost Propesal (FCP), which is included in this
Attachment.

If more than one basis of payment is used, each one must be supported by a separate FCP.
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LUMP SUM

Definition
X A lump sum is a single dollar figure paid for one or more deliverables. There may be
multiple lump sums if each is associated with a distinct deliverable or group of deliverables.

Components
A lump sum includes labor rates, overhead, fee, and direct costs. Therefore, no additional

payment will be made for labor rates, overhead, fee, or direct costs.

Required Documentation
Each invoice shall itemize charges by listing the deliverable or deliverables associated with

the lump sum for which payment is requested. The Survayor is not required to submit
evidence of actual labor rates, hours worked, travel, overhead rates, or any other cost.

Audit Adjustment
Lump sums are not subject to change as the result of an audit.

Basis of Payment
Payment may be made at the time of completion for one or more interim or final

deliverables. Pro rata payments may be made based on the percentage of work on a
deliverable that has been completed.

Final Cost Proposal
The contract FCP must contain rates that are established at the time of the contract. Cne

or more of the following methods must be used. First, the contract FCP may identify
specified rates and direct costs that will be used later to build lump sums. Second, the
contract FCP may identify unit costs and direct costs that will be used later to build lump
sums. Third, the contract FCP may identify future work authorizations and corresponding

lump sums.

Work Authorizations
A work authorization may have more than one lump sum if each is associated with a distinct

deliverable or group of deliverables. If lump sum work authorizations will be used, the
contract FCP must contain detailed and negotiated unit costs or specified rates so that the
lump sum for future work authorizations can be calculated with certainty an the basis of cost
figures contained in the contract FCP, or it must contain a schedule of future work
authorizations with their associated lump sums. Lump sum work authorizations may not be
calculated on the basis of actual labor rates, overhead rates, fee, or direct costs because
actual costs are not audited or adjusted under a lump sum contract. The basis for lump
sums may not be left for negotiation at the time work authorizations are issued.
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UNIT COST

Definition
X A unit cost is a dollar figure paid for a unit of production. A different dollar figure may be

associated with each unit of production.

Components

The unit cost includes labor rates, overhead, and fee, Therefore, no additional payment will
be made for labor rates, overhead, or fee.

Required Documentation

Each invoice shall itemize charges by unit of production and unit cost and any direct costs.
The Surveyor may be required to provide additional evidence of units of praduction and
direct costs. The Surveyor is not required to provide evidence of actual labor rates, hours
worked, overhead rates, or any other cost, except direct costs.

Audit Adjustment
Unit costs are not subject to change as the result of an audit. Direct costs are subject to

change as the result of an audit.

Basis of Payment

Payment may be made at the time of completion for one or more units of production. Pro
rata payments may not be made based on the percentage of work on a unit of production

that has been completed.

Final Cost Proposal
The contract FCP must contain a schedule of all unit costs with their associated units of

production and any direct costs. It must also clearly identify the circumstance that will
cause a payment to become due.

Work Authorizations

Different units of production may be included in a work authorization in any combination. [f

unit cost work authorizations will be used, the contract FCP must contain unit costs for each
unit of production that will be included in any work authorization as well as any direct costs.

Unit costs may not be left for negotiation at the time work authorizations are issued.
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SPECIFIED RATE

Definition
X A specified rate is an overall hourly rate that includes almost all cost elements. A different

specified rate may be associated with each type of labor.

Components

The specified rate includes labor rates, overhead, and fee. Therefore, no additional
payment will be made for labor rates, overhead, or fee.

Required Documentation

Each invoice shalt itemize charges by name of worker, type of labor and specified rate, shalil
list any direct costs, and shall include copies of time sheets supporting the requested
payment. The Surveyor may be required to provide additional evidence of hours worked
and direct costs. The Surveyor is not required to provide evidence of actual labor costs,
overhead rates, or any other cost, except direct costs.

Audit Adjustment

Specified rates are not subject to change as the result of an audit. Direct costs are subject
to change as the result of an audit.

Basis of Payment

Payment may be made at the time of completion for one or more interim or final
deliverables or on a periodic basis that is clearly identified. Pro rata payments may not
otherwise be made.

Final Cost Proposal

The contract FCP must contain a schedule of all specified rates with their associated types
of labor and any direct costs. It must also clearly identify the circumstance that will cause a

payment to become due.

Work Authorizations

Different types of labor may be included in a work authorization in any combination. If
specified rate work authorizations will be used, the contract FCP must contain specified
rates for each type of labor that will be included in any work authorization as welf as any
direct costs. Specified rates may not be left for negotiation at the time work authorizations

are issued.
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Contract for Surveying Services Contract No. 18-5IDP1019
ERP Contract No. 4644

FINAL COST PROPOSAL (FCP)

MAXIMUM AMOUNT PAYABLE $1,000,000.00.

Detailed data and calculations:;
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LEGACY CONTRACT NO. 185IDP1019
ERP CONTRACT NO. 4844

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

PRIME PROVIDER NAME: Cobb, Fendley & Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY

LR IO EXPERIENCE BASE RATE CONTRACT RATE
RPLS - Project Manager 15+ $54.50 $ 159.77
Licensed State Land Surveyar 10+ $53.00 $ 155.37
RPLS - Task Leader 1010 15 $46.21 $ 135.46
Senior Survey Tech (Must be Surveyor in Training (SIT), or
have a minimum of five year's surveying experience) LAl $33.50 $ 96.21
Survey Tech 1te 5 $28.00 $ B82.08
Senior GiS Operator $31.00 $ 90.88
GIS Operator _$25.00 $ 73.29
GIS Technician $23.93 $ 70.15
Admin/Clerical $24.00 $ 70.36
INDIRECT COST RATE: 166.50% !
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit,

All rates are negotiated rates and are not subject to change or adjustment.
Specified Rate Payment Basis - Contract rates to be bifled. Documentation of hours must be maintained and is subject to audit.

Lump Sum Payment Basls - invoice by deliverable, according to the table of deliverables. Documentation of hours worked not
required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 18-50P1019
ERP CONTRACT NO. 4644

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Arredondo, Zepeda & Brunz, LLC
DIRECT LABOR
YEARS OF HOURLY HOURLY

S LS SIICATION EXPERIENCE BASE RATE | CONTRACT RATE
RPLS - Project Manager 1010 15 $60.00 3 177.32
RPLS - Task Leader 1010 15 $49.00 $ 144 81
Senior Survey Tech (Must be Surveyor in Training (SIT), or
have a minimum of five year's surveying experience) L $35.50 $ 104.91
Survey Tech 105 $31.00 $ 91.61
Senior GIS Operator $38.00 $ 112.30
GIS Operator $34.00 $ 100.48
GIS Technician $31.00 $ 91.61
AdmirvClerical $21.00 $ 62.06
INDIRECT COST RATE: 168.66%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negoliated rates and are not subject to change or adjusiment.

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not
required.

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
not eligible for payment under that work authorization.
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LEGACY CONTRACT NO. 18-510P 1019
ERP CONTRACT NO. 4044

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Lina T. Ramey & Associates, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY

e G T e EXPERIENCE BASERATE | CONTRACT RATE
RPLS - Project Manager 10to 15 $57.82 $ 164.81
RPLS - Task Leader _ $52.40 $ 148.36
Senior Survey Tech (Must be Surveyor in Training (SIT), or
have a minimum of five year's surveying experience) I $41.56 $ e
Survey Tech 1to 5 $30.25 $ §6.23
Senior GIS Operator $36.66 $ 104.50
GIS Operator $28.03 $ 79.90
GIS Technician $26.85 $ 76.53
Admin/Clerical $23.49 $ 66.96
Project Coordinator - Mobile LIDAR $50.00 $ 142.52
Mobile LiDAR Processing Technican $36.00 $ 102.62 |
INDIRECT COST RATE: 159.13%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negoliated rates and are not subject to change or adjustment.

Specified Rate Payment Basis - Contract rates to be billed. Docurnentation of hours must be maintained and is subject to audit.

Lump Sum Payment Basis - Invaice by deliverable, according to the lable of deliverables. Documeniation of hours worked not
required.

Note: Any direct labor, unit cost, or other direct expense classification included in the coniract, but not in a work authorization, is
not eligible for payment under that work authonzation.
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LEGACY CONTRACT NO, 18-5IDP1019
ERP CONTRACT NO. 4644

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Dallas Asrial Surveys, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
LABORISTAFF CLASSIFICATION EXPERIENCE BASERATE | CONTRACT RATE

Senior Cartographer $31.00 $84.63
Cartographer $26.37 $71.99
Senior GIS Operator $31.00 $84.63
Admin/Clerical $18.00 $49.14
Project Coordinator - Aerial Mapping $45.00 $122.85
Certified Photogrammetrist $38.00 $103.74
Analytical Triangulation Specialist $27.00 $73.71
Aerial Mapping Technician $26.25 $71.66
Orthophoto Specialist $25.50 $69.61
Mapping Editor (includes QA/QC, Finishing, & Finalization) $25.66 $70.05
Aerial Office Technician $17.56 $47.91
Project Coordinator - Aetial Photography $40.00 $109.20
Aerial Processing Technician $28.00 $76.44
Project Coordinator - Fixed Wing Aerial LIDAR 535.91 $98.03
jAirborne LIDAR Pracessing Technician $29.49 $80.51
Project Coordinator - Helicopter Aeral LIDAR $35.91 598.03
Helicopter LIDAR Processing Technician $29.49 $80.51
Photo Lab Specialist $15.14 $41.33
Photo Processing Technician_ $15.31 $41.80
INDIRECT COST RATE: 148.18%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negotiated rates and are not subject to change or adjustment.

Spacified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit.

Lurnp Sum Payment Basis - Invaice by deliverable, according to the 1able of deliverables. Documentation of hours worked not
required.

Note: Any direct labor, unit cost, or other direct expense classification inciuded in the contract, but not in a work authorization, is
not eligible for payment under that work authorization,

Page 8 of 16 Attachment E - Fee Schedule



DocusSign Envelope ID: C9266CF4-D468-48E0-84D2-BOCC1F3C2AF9

LEGACY CONTRACT NO. 18-51DP1019
ERP CONTRACT NO. 4644

ATTACHMENT E- FEE SCHEDULE
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS

SUBPROVIDER NAME: Asrial Data Service, Inc.
DIRECT LABOR
YEARS OF HOURLY HOURLY
St LA S s AT EXPERIENCE BASERATE | CONTRACT RATE
Senior Cartographer $31.00 $83.85
Cartographer $26.37 $71.07
Senior GIS Operator $31.00 $83.55
GIS Operator $25.00 $67.38
GIS Technician $23.93 $64.49
Admin/Clerical $18.00 $48.51
Certified Photogrammetrist $34.43 $92.79
| Analytical Triangulation Specialist $25.72 $69.32
Aerial Mapping Technician $23.73 $63.95
Qrthophoto Specialist 1 $25.13 $67.73
Mapping Editor {includes QA/QC, Finishing, & Finalization) b25.66 $68.15
Aerial Office Technician $17.55 $47.30
Project Coordinator - Aerial Photography $36.81 $99.20
Aerial Processing Technician $28.00 $75.46
Photo Lab Specialist $15.14 $40.80
Photo Processing Technician $15.31 $41.26
INDIRECT COST RATE:_ 145.00%
PROFIT RATE: 10.0%

Contract rates include labor, overhead, and profit.
All rates are negofiated rates and are not subject {o change or adjustment.

Specified Rate Payment Basis - Contract rates ta be billed. Documentation of hours must be maintained and is subject to audit.

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not
required.

Note: Any direct iabor, unit cost, or other direct expense classification included In the contract, buf not in a work authorization, Is
not eligible for payment under that weork authorization.
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LEGACY CONTRACT NO.[18-51DP1019

ERP CONTRACT NO.|4644

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

PRIME PROVIDER NAME:

Cobb, Fendley & Assoclates, Inc.

SERVICES TO BE PROVIDED

1 - Person Survey Crew (GPS and Robotic Total Stations
included in indirect cost rate. Mileage not included.)

2 - Person Survey Crew (GPS and Robotic Total Stations
included in indirect cost rate. Mileage not included.}

3 - Person Survey Crew (GPS and Robotic Total Stafions
included in indirect cost rate. Mileage not included )

4 - Person Survey Crew (GPS and Robotic Total Stations
included in indirect cost rate. Mileage not included.)

indirect cost rate. Mileage not included.)

1 - Person Survey Crew (Terrestial Laser scanner included in

indirect cost rate. Mileage not inctuded)

2 - Person Survey Crew (Terrestial Laser scanner included in

indirect cost rate. Mileage not included)

3 - Person Survey Crew (Terrestial Laser scanner included in

indirect cost rate. Mileage not included}

4 - Parson Survey Crew {Terrestial Laser scanner Included in

applicable, in which the work was done.

not eligible for payment under that work authorization.

Al unit costs are negoliated costs and are not subject to change or adjustment.

UNIT COST
hour $95.00
hour $150.00
hour $165.00
hour $185.00
hour $95.00
hour $140.00
hour $175.00
hour $195.00

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

Unit Cost Payment Basls: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in 2 work authorization, is
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LEGACY CONTRACT NO.{18-5IDP1019

ERP CONTRACT NO.|4844

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

SUBPROVIDER NAME: Arredondo, Zepeda & Brunz, LLC

SERVICES TO BE PROVIDED UNIT COST
1 - Person Survey Crew {(GPS and Robotic Total Stations hour $100.00
included in indirect cost rate. Mileage not included.) i
2 - Person Survey Crew {GPS and Robaotic Total Stations hour $145.00
included in indirect cost rate. Mileage not included.) )
3 - Person Survay Crew {GPS anct Robotic Total Stations hour $170.00
included in indlrect cost rate. Mileage not included.) )
4 - Person Survey Crew {GPS and Robotic Total Stations hour $190.00
included in indirect cost rate. Mileage not included.) ’
1 - Person Survey Crew (Temestial Laser scanner included in
ingirect cost rate. Mileage not included.) el L
2 - Person Survey Crew (Temestial Laser scanner included in hour $165.00
indirect cost rate. Mileage not included) -
3 - Person Survey Crew (Terrestial Laser scanner included in hour $190.00
indirect cost rate. Mileage not included) )
4 - Person Survey Crew (Terrestial Laser scanner inciuded in hour $210.00
indirect cost rate. Mileage not inciuded) )

All unit costs are negobiated costs and are not subject to change or adjusiment.

applicable, in which the work was done.

not eligible for payment under that work authorization.

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is
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LEGACY CONTRACT NO.

18-S5DP1019

ERP CONTRACT NO.]4544

ATTACHMENT E- FEE SCHEDULE

UNIT COST PAYMENT BASIS

SUBPROVIDER NAME:

Lina T. Ramey & Associates, [nc.

SERVICES TO BE PROVIDED

Included in indirect cosl rate. Mileage nol included.)

1 - Person Survey Crew (GPS and Robotic Total Stations

included in indirect cost rate. Mileage not included.}

2 - Person Survey Crew (GPS and Robotic Total Stations

included in indirect cost rate. Mileage nol included.}

3 - Person Survey Crew (GPS and Raobotic Total Stations

included in indirect cost rate. Mileage not included.)

4 - Person Survey Crew (GPS and Robolic Total Stations

indirect cost rate. Mileage not included.)

1 - Persan Survey Crew (Terestial Laser scanner included in

indirect cost rate. Mileage not included)

2 - Parson Survey Crew (Terreslial Laser scanner included in

indirect cost rate. Mileage not included)

3 - Person Survey Crew (Terrestial Laser scanner included in

indirect cost rate. Mileage not included)

4 - Person Survey Crew (Terrestial Laser scanner included in

include trave! to project.)

LIDAR Maobile Mapping System, (Includes Vehicle Operator,
LiDAR Technician mileage on project and fuef) (Does not

applicable, in which the work was done,

not eligible for payment under that work authorization.

All unit cosls are negotiated costs and are not subject to change or adjustiment.

‘ R
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments.

UNIT COST
hour $97.85
hour $154.50
hour $180.00
hour $195.00
hour $1562.85
hour $194.50
hour $240.40
hour $260.40
day $8,000.00

Unit Cost Payment Basis: If unit costs by year are Included, unit costs billed should corespond to the fiscal or calendar year, if

Note: Any direct labor, unit cost, or other diract expense classification included in the contract, but not in a work authorizalion, is
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LEGACY CONTRACT NO.

18-SIDP101®

ERP CONTRACT NO.

4844

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST

Lodging/Hotel (Taxes/fees not included) Day/person Cumrent State
L.odging/Hotel - Taxes and Fees Day/person $33.00
Meals (Excluding alcohol & tips) (Overnight stay required) Day/person Current State
Mileage Mile Current State

t?:':;?rln gz:s(;r;?udes taxes and fees; Insurance costs will not day $55.00
vSleJI\rl‘ :lr t.:\e‘rr\;iira“et,lrzeg?cludes taxes and fees; Insurance costs day $100.00
Rentat Car Fuel gatlon $3.00
Air Travel Rd Trip/person $500.00
Air Traval - In State - Shorl Notice (Coach} Bf' Trip/person $400.00
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $300.00
Air Travel - Qut of State - Short Notice (Coach) Rd Trip/person $650.,00
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $450.00
Taxi/Cab fare each/person $25.00
Parking day $20.00
Toll Charges each $3.00
Standard Postage Letter Current Postal

Certified Letter Retum Receipt Each Current Postal

Materials and Shipping Per Package $25.00
Courier Services Each $30.00
Photocopies B/W (8 172" X 11"} Each $0.20

Photocopies Color (8 172" X 11") Each $1.00

Photocopies BIW (11" X 17") Each $0.20

Photocopies Color (11" X 17%) Each $0.74

Digital Ortho Plotting Shest $2.50

Railroad - Flagger (Service provided by RR) Hour $60.00
e o, | e

Railroad - Permit Each $1,750.00

Ratlroad - Safety Training {if required - Heavy Rail Safety

Training Certificate, includes classroom fraining and employee Per Parson $225.00
|certification card )

|Deed Copies Sheet $2.50

Traffic Control Services, Arrow Boards and Attenuator trucks - Day $1.500.00
| Small Project {Includes labor, equipment and fuel)

Traffic Conﬂpl Services, Arrow Boarfis and Attenuatar trucks - Day $1,650.00
Medium Project (Includes labor, equipment and fusl} g

o el soies v Gt ot Alonlor | oay 25000
Law Enforcement/Uniform Officer (inciuding vehicle) Hour $50.00
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LEGACY CONTRACT NO.(18-5IDP 1019
ERP CONTRACT NO. 4844

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNT FIXED COST | MAXIMUM COST

Type | ROW Monument - Excavated/Drilied, racks, rocky soil.
2-4 inch depth (includes crew time, equipment, materials, Each $55.00
rentals, & labor.) Brass Marker supplied by TxDOT.

Type I ROW Monument ~ Poured 2-3 Feet (Includes One Call,

crew time, equipment, materials, rentals, labor.} Brass Marker Each $200.00
supplied by TxDOT.

Boal with Motor Day $200.00
Hydrographics Sonar Equipment Day $150.00
Reprographics Per Sq FT $3.00
Ground Target {includes paint, panel material, etc.) Each $20.00
Robotic Closed Circuit Television with Video Day $900.00
Helicopter Equipment LiDAR -Transit Miles (including tum, per mile $15.00

imaneuver miles and local airport to project)

Helicopter Equipment LIDAR -Project Flight Miles (On project
flight miles) per mile $55.00
Rotary Wing Unmaned Aerial System LIiDAR per day $8,000.00
Fixed Wing Airbome LIDAR- Transit Miles (including turn, ;
maneuver miles and local airpor to project) it $8.00
Fixed Wing Airbome LiDAR- Project Flight Miles (On project .
flight milles) per mile $25.00
Fixed Wing Unmaned Aerial System LiDAR per day $8,500.00
Agrial Photography- Transit miles {including turn, maneuver .
miles and local airport to project) i $6.00
Aarial Pholography- Project Flight Miles (On project flight miles) per mile $25.00
Aerial Photography- Airborne GPSAMU Data .
| collection/Procassing D $2.280.00
Photo Lab Service- Black and White Processing (film,
development, scanning) ol $18.00
Photo Lab Service- Color Processing (film, development,
scanning} per frame $28.00
Photo Lab Service-Color Infrared Processing (film,
development, scanning) per frame $30.00
Photo Lab Service- Digital image processing per frame $27.00
Photo Lab Service- Entargements, Lamination, Mounting per sq ft $5.50
Tarrasterial Scanner hour $80.00
Mobilization for Aeriat Photography/LIDAR Fixed Wing Aircraft
(Includes aircraft, Pilot, Camera/LiDAR Operator, fuei and per projact $20,000.00
transporiation cost)
Mobilization for Helicopter Airbome LIDAR (Includes helicopler, per project $20,000.00

Pilot, LiIDAR Operator, fuel and transportation cost)
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LEGACY CONTRACT NO.|18-5IDP1019
ERP CONTRACT NO.{4644

ATTACHMENT E- FEE SCHEDULE

OTHER DIRECT EXPENSES
RATES SHOWN APPLY TO PRIME PROVIDER AND ALL
SUBPROVIDERS
SERVICES TO BE PROVIDED UNIT FIXED COST | MAXIMUM COST

Profit not allowed on Other Direct Expenses.

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items lo be bilied at the fixed cost rate. Documentation,
such as a usage log, must be maintained for audit purposes, and may be required ta be submitted as a basis for reimbursement.
For ilems with a maximum cost, actual cost to be billed not to exceed the maximum shown. Itemized recelpts must be maintained
for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum - No dacumentation
required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses.

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will
be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract
including prime provider and subproviders. For Lump Sum - This statement doas not apply.
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Conliract for Surveying Services Contract No. 18-5IDP1019
ERP Contract No. 4644

ATTACHMENT F
Computer Graphics Files
Data (original and processed) shall be provided to the State on a compact disk or other approved
medium and shall be fully compatible with the State's computer system and with programs in use by
the State at the time of submission without further modification or conversion. The program formats

used by the State are: Microsoft® Word for word pracessing; MicroStation® for graphics applications;
and CAICE™ Visual® Transportation, GEOPAK®, and AASHTOWare® SDMS® for survey data.
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Contract for Surveying Services Contract No. 18-51DP1019
ERP Contract No. 4644
ATTACHMENT G

Not Applicable
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Contract for Surveying Services Contract No. 18-51DP1019

ERP Contract No. 4644

ATTACHMENT H-SG

Historically Underutilized Business
for State Funded Professional or Technical Services Contracts
HUB Goal Assigned-State of Texas Subcontracting Plan Required

1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in

2)

k)

4)

the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and

subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and

administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to

assist in the development of firms that can compete successfillly in the market place outside the HUB program.

Consequently, the HUB requirements of the Department’s HUB Program apply to this contract as follows:

(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal
for this contract.

a. The Provider and any subprovider(s) shall not discriminate on the basis of race, color, national origin, or
sex in the award and performance of contracts.

b. When submitting the contract for execution by the Department, the Provider must complete and fumish
Exhibit H-1 which lists the commitments made to all subproviders, including certified HUB
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s)
containing the original signatures of the Provider and HUB(s) that were indicated in the original
submitted State of Texas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization
Contracts, Exhibit H-1 is required at the time of submitting the contract for execution by the Department.
Exhibit H-2 will be required to be completed and attach with each work authorization number that is
submitted for execution, if the HUB will be performing work. If non-HUB subprovider is performing
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the
purpose of hindering a HUB’s performance under the contract. Any substitutions or changes to the HSP,
in addition to any changes to the original contract award, shall be subject to prior written approval by the

Department. If there are any changes to the subproviders during the contract term, the Provider must
furnish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result
in a letter of reprimand; in termination of the contract by the Department; in a deduction from money dune
or to become due to the Pravider, not as a penalty but as damages to the Department’s HUB Program; or
such other remedy or remedies as the Department deems appropriate.

DEFINITIONS.

a. “Department” means the Texas Department of Transportation (TxDOT).

b. “Contract” is the agreement between the Texas Department of Transportation and a Provider.

c. “Provider” is any individual or company that provides professional or technical services.

d. “Joint Venture” means an association of two or more businesses to carry out a single business enterprise for
profit which combines their property, capital, efforts, skills and knowledge.

e. “Historically Underutilized Business (HUB)™” means any business so cettified by the Texas Building and

Procurement Commission.

PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the wotk to

be performed under this contract is 23.7% of the contract amount.

PROVIDER'’S RESPONSIBILITIES, A Provider (HUB or non-HUB) must perform a minimum of 30% of

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP

Good Faith Effort Requirements.

a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any of the
following and other efforts made as a “Good Faith Effort” to obtain HUB participation.

(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus
media concerning subcontracting opportunities.
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(2) Whether the prime provided written notice to at least three (3) qualified HUBs allowing sufficient time
for HUBS to participate effectively.

(3) Whether the prime documented reasons for rejection or met with the rejected HUB to discuss the
rejection.

(4) Whether the prime provided qualified HUBs with adequate information about bonding, insurance, the
plans, the specifications, scope of work and requirements of the contract.

(5) Whether the prime negotiated in good faith with qualified HUBs, not rejecting qualified HUBs who are
also the lowest responsive bidder.

(6) Whether the prime used the services of available minority and women community organizations,
contractor’s groups, local, state, and federal business assistance offices, and other organizations that
provide support services to HUBs.

The Provider must not cause or allow subproviders to bid their services.

The preceding information shall be submitted directly to the Chair of the Consultant Selection Team

responsible for the contract.

The Provider shall make all reasonable efforts to honor commitments to HUB subproviders named in the

original HSP in Section 8. Where the Provider terminates or removes a HUB subprovider named in the

initial commitment, the Provider must demonstrate on a case-by-case basis to the satisfaction of the

Department that the originally designated HUB was not able or willing to perform. The term “unable”

includes, but is not limited to, a firm that does not have the resources and expertise to finish the work and/or

a firm that substantially increases the time to complete the project.

The Provider shall make all reasonable efforts to replace a HUB subprovider that is unable or unwilling to

perform successfully with another HUB and must meet the HSP Good Faith Effort Requirements, Any

substitution of HUBs shall be subject to prior written approval by the Department. The Department will
request a statement from the firm being replaced concerning its replacement prior to approving the

substitution. If there are any changes to the subproviders during the contract term, the Provider must furnish
a Revised Exhibit H-1 showing the revised commitment of all subproviders.

The Provider shall designate a HUB liaison officer who will administer the Provider’s HUB program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with HUBs.

5) ELIGIBILITY OF HUBs.

a.
b.

The Texas Building and Procurement Commission (TBPC) certifies the eligibility of HUBS.

The TBPC maintains a directory of certified HUBs. The HUB Directory is available through the
Department’s Business Opportunity Programs Office and through the Internet at the TBPC’s Website
(http://www2.tbpc. state. tx.us/cmbl/hubonly. htm! ).

Only HUB firms certified and identified in specific categories and classes at the time the contract is signed or
at the time the commitments are submitted are eligible to be used in the information furnished by the
Provider as required under Section 2.c. above.

If during the course of the contract it becomes necessary to substitute another HUB firm for a firm named in
the information submitted by the Provider as required by Section 2.c. above, then only certified HUBs will
be considered eligible as a substituted firm. The Provider’s written request for substitutions of HUB
subproviders shall be accompanied by a detailed explanation, which should substantiate the need for a
substitution. The Department will verify the explanation with the HUB firm being replaced before giving
approval of the substitution. If there are any changes to the subproviders during the contract term, the
Provider must ish a Revised Exhibit H-1 showing the revised commitment of all subproviders.

The 73rd Legislature passed Texas Civil Statutes, Article 6011, relative to contracts between governmental
entities and certain disadvantaged businesses. The Statute provides for civil penalties for persons who
falsely claim disadvantaged business status and for the general contractor who knowingly contracts with a
person claiming to be a disadvantaged business.

6) DETERMINATION OF HUB PARTICIPATION.
A firm must be an eligible HUB and perform a professional or technical function relating to the project. Proof of
payment, such as copies of canceled checks, properly identifying the Department’s contract number or project
number may be required to substantiate the payment, as deemed necessary by the Department. A HUB
subprovider, with prior written approval from the Department, may subcontract 70% of a contract as long as the
HUB subprovider performs a commercially useful function. All subcontracts shall include the provisions
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required in the subcontract and shall be approved as to form, in writing, by the Department prior to work being
performed under the subcontract. A HUB performs a commercially useful function when it is responsible for a
distinct element of the work of a contract; and actually manages, supervises, and controls the materials,
equipment, employees, and all other business obligations attendant to the satisfactory completion of contracted
work. If the subcontractor uses an employee leasing firm for the purpose of providing salary and benefit
administration, the employees must in all other respects be supervised and perform on the job as if they were
employees of the subcontractor,

COMPLIANCE OF PROVIDER.

To ensure that HUB requirements of this contract are complied with, the Department will monitor the Provider's
efforts to involve HUBs during the performance of this contract. This will be accomplished by a review of the
monthly State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H-6)
submitted to the Business Opportunity Programs Office by the Provider indicating his/her progress in achieving
the HUB contract goal, and by compliance reviews conducted by the Department. The State of Texas HUB
Subcontracting Pian Prime Contractor Progress Assessment Report (Exhibit H-6) must be submitted at a
minimum monthly to the Business Opportunity Programs Office, in addition to with each invoice to the
appropriate agency contact.

The Provider shall receive credit toward the HUB goal based on actual payments to the HUB subproviders with

the following exceptions and only if the arrangement is consistent with standard industry practice.

(1) Payments to brokers or firms with a brokering type operation will be credited only for the amount of the
commission;

(2) Payments to a joint venture will not be credited unless all partners in the joint venture are HUBs:

(3) Payments to a HUB subprovider who has subcontracted a portion of the work required under the subcontract
will not be credited unless the HUB performs a commercially useful function;

(4) Payments to a HUB will not be credited if the firm does not provide the goods or perform the services paid
for;

(5) Payments made 10 a HUB that cannot be linked by an invoice or canceled check to the contract under which
credit is claimed will not be credited.

A Provider must not withhold or reduce payments to any HUB without a reason that is accepted as standard

industry practice. A HUB prime or subprovider must comply with the terms of the contract or subcontract,

Work products, services, and commodities must meet contract specifications whether performed by a prime or

subprovider.

A Provider’s failure to meet the HUB goal and failure to demonstrate to the Department’s satisfaction sufficient
“Good Faith Effort” on his/her part to obtain HUB participation shall constitute a breach of contract. In such a
case, the Department reserves the right to issue a lefter of reprimand; to deduct the amount of HUB goal not
accomplished by HUBs from the money due or to become due the Provider, not as a penalty but as damages to
the Department’s HUB program; or such other remedy or remedies as the Department deems appropriate.

RECORDS AND REPORTS.

a. After submission of the initial commitment (Exhibit H-1), required by Section 2.c. of this attachment, the
Provider shali submit State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Report (Exhibit H-6) at a minimurn monthly, after contract work begins, on subcontracting involvement,
One copy of the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) is to be sent to the Business Opportunity Programs Office of the Department monthly. In
addition, the State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report
(Exhibit H-6) must be submitted with the Provider's invoice. All payments made to subproviders are to be
reported. These State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment
Reports are required monthly even during months when no payments to subproviders have been
made. The State of Texas HUB Subcontracting Plan Prime Contractor Progress Assessment Report will be
required until all work on the contract has been completed. The Department may verify the amounts being
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs on a random basis.
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b. Subproviders should be identified on the State of Texas HUB Subcontracting Plan Prime Contractor Progress
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing
period, cumulative payment amount and percentage of the total contract amount.

c. All such records must be retained for a period of seven years following final payment, or until an
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at
reasonable times and places for inspection by authorized representatives of the Department and other
agencies.

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the
subprovider payments to the Business Opportunity Programs Office of the Department, and one copy to the

Department with the Provider’s final invoice.
12/06
HUB.ATT
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EXHIBIT H-1

Texas Department of Transportation
Subprovider Monitoring System
Commitment Worksheet

Contract #:18-5SIDP1019 / ERP #4644 Assigned Goal: 23.7% Federally Funded State Funded __ X

Prime Provider; Cobb, Fendley & Associates, Inc. Total Contract Amount: $1,000,000.00
Prime Provider Info: DBE___HUB ___ Both ___

Vendor ID #: 17421928791 DBE/HUB Expiration Date:

(First [1 Digits Only)
If no subproviders are used on this contract, please indicate by placing “N/A” on the I" line under Subproviders.

Subprovider(s) Type Vendor ID # D=DBE Expiration | $ Amount or
(List All) . of Work (First 11 Digits Only) | H<HUB — % of Work *
Survey, Horizontal &
Arredondo, Zepeda & Vertical Control for D 06/16
Brunz, LLC Aerial Mapping 14320724249 H 07/28/2019 | 10.00%
Lina T. Ramey & Design & D 10/15
Associates, Inc. Construction Survey | 17527741478 H 12/18/2016 | 10.00%
Dallas Aerial Surveys, Inc. | Aerial Mapping 17516161738 H 06/11/2019 | 10.00%
Aerial Data Service, Inc. Aerial Mapping 17309543449 D 7.00%
Subprovider(s) Contract or % of Work* Totals 37.00%

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider,
Total DBE or HUB Commitment Dollars §

Total DBE or HUB Commitment Percentages of Contract  30.00%
(Commitment Dollars and Percentages are for Subproviders only)

1206 DBEHI.AT
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EXHIBIT H-2

Texas Department of Transportation
Subprovider Monitoring System Commitment Agreement

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is
required fo be attached with each work authorization, Exhibit H-2 is nlso required to be attached 1o each supplemental work
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are
used, indicate with “N/A” on this line: and atiach with the work authorization or supplemental work authorization,

Contract #: Assigoed Goal: % Prime Provider:

Work Authorization (WA)#: WA Amount: Date:
Supplemental Work Authorization (SWA) #: to WA #: SWA Amount;

Revised WA Amount:

Description of Work Dollar Amount
{List by categary of work or task description. Attach additional pages, if (For each category of work or task description
necessary.) shown.}

the total commitment amount must always be on the same pag

Provider Name:
Name:
Address: {Please Print)

Phone # & Fax #: Title:
Email:

Signature Date

DBE/HUB Sub Provider
Name:
Subprovider Name: {Please Print)

VI Number: Title:
Address:
Phone # & Fax #: Signature Date
Enmail:
Second Tier Sub Provider Name:
Subprovider Name: {Please Pring)
VID Number: Title:
Address:
Phone #& Fax #: Signature Date

Emall:
VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the

owner's Social Security or their Federal Empleoyee Identification Number (if incorporated).
406 DBE-H2.ATT

Survey-Survey_Contract Page 10of 1 Exhibit H-2



DocuSign Envelope |D: C9266CF4-D468-48E0-84D2-BOCC1F3C2AF9

Contract for Surveying Services Contract No. 18-5IDP1019
ERP Coniract No. 4644
EXHIBIT H4

Texas Department of Transportation
Subprovider Monitoring System
Final Report

The Final Report Form should be fitled out by the Prime Provider and submitted to the Contract Manager and the
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted.

DBE Goal: % OR HUB Goal: %
Total Contract Amount: § Total Contract Amount: §
Contract Number:
Vendor ID # Subprovider Total § Amt Paid to Date
TOTAL
This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above.

By: Prime Provider

Per: Signature
Subscribed and sworn to before me, this day of 20

Notary Public County

My Commission expires:
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Contract/Requisition Number:

Contracting AgeacyUniversity Name:

Date of Award:

HUB Subcontracting Plan (HSP)
Prime Contractor Progress Assessment Report

This form must be completed and submitted to the contracting ayertey each month to dosument compliznce with yaur HSP.
o ag ¥

{mmiddhryyy)

Contractor (Company) Name:

Polnt of Contact:

Reporting {Month) Pariod:

Total Amount Paid this Reposting Period ta Contractor: $

State of Texas VID #:

Phone #:

Report HUB and Non-HUB subcontractor information

“Texas
Certified Total Contract § Total § Amount Paid Total Contraci §
Subcontraclors VD orHUB | HUB? Amounl from HSP  [This Reparting Period H Amount Paid to Date |  Odject Code
Subcontractor's Name Certificate Number (Yes orNe)| with Subcontractor Subcontractor to Subcontractor [Agancy Use Oy

hal hadl hall Radl R ol L AL 2L AL L L A A I I N "I N NI m

hadl el bl bl ol hecll adl Sl 2adl Rall Rl KB R B LB L0 Ll Ll B3 ol I P Y P Y Y P I

hetl ool heall Rl Rl Rl Rl LB B8 LN £l ol X Lol EN D PR Y EV I JPAS PP PUNL PRy ey puny oy g Py

Signature: Title: Date:
*Note: Prime contractors can verify subcontractor HUB certification status on-line &t hitp:/iwww2 thpe state tx.usicmblicmbihub. him| HE-PAR Rev 906
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